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STATE OF ILLINOIS 
Department of Transportation 
2300 South Dirksen Parkway 

Springfield, Illinois  62764 
 
 

The Transportation Bulletin is the official Illinois Procurement Bulletin for the Illinois Department of 
Transportation as authorized by Section 15-1 of the Illinois Procurement Code, 30 ILCS 500/15-1.  
It is available on the IDOT Web Site and through the IDOT Subscription Service. 
 
Three versions of the Transportation Bulletin are currently published. 
 

Transportation Procurement Bulletin 
 

Professional Transportation Bulletin 
 

Invitation for Bids 
 

 

 

Questions concerning file downloads and/or subscription service information should be directed to 
Tim Garman at 217-524-1642 or email Timothy.Garman@illinois.gov. 
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Transportation Procurement Bulletin 
 

Formerly published as the Transportation Bulletin – Weekly Procurement, this bulletin is now 
located on the IDOT Web Site.  It features procurement information for the construction and 
consulting industry, and the general public.  Postings include Invitations to Bid and Request for 
Proposals from a variety of Bureaus within the Department of Transportation. The site also 
features important procurement information and links to contract award notices for construction 
and engineering, sole source procurements, emergency purchases, change orders which 
exceed $30,000, land acquisitions over $25,000, and renewal notices. 
 
Questions concerning this Bulletin should be directed to: 

 
 
 

Tim Garman    or E-mail   Timothy.Garman@illinois.gov 
2300 South Dirksen Parkway 
Room 330 
Springfield, IL  62764 
217-524-1642 
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Professional Transportation Bulletin 
Contains information pertaining to the advertisement for offers of interest for 
professional services for Department of Transportation projects. 
 
Questions concerning this Bulletin should be directed to: 
 
 
 

Carrie Kowalski  or E-mail Carrie.Kowalski@illinois.gov 
2300 South Dirksen Parkway 
Room 330 
Springfield, IL  62764 
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Invitation For Bids 
 

Contains information pertaining to the advertisement for bidding of Highways, 
Aeronautics and Department of Natural Resources. 
 
Questions concerning this Bulletin should be directed to: 
 
 

Jim Layden   Rm 326 (217) 782-7806    Jim.Layden@illinois.gov 

Ted Walschleger Rm 330 (217) 782-4894    Ted.Walschleger@illinois.gov 

 
 

2300 South Dirksen Parkway 
Springfield, IL  62764 
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Illinois Department of Transportation 
 

INVITATION FOR BIDS 
 
 

Volume 18 Springfield, Illinois, January 30, 2015 No. 05 

 
This invitation is the official advertisement and solicitation for bids issued by the Illinois Department of 
Transportation to secure the performance of highway work by contract, airport work by contract and 
contract work solicited by the Illinois Department of Natural Resources.  The Invitation for Bids is 
published in this Transportation Bulletin and is available on the Department’s Website and through 
electronic subscription.  Questions concerning this invitation should be directed to: 
 

Mr. Jim Layden 
Harry R. Hanley Building 

Room 326 
2300 South Dirksen Parkway 

Springfield, IL  62764 
(217)782-7806 

Fax:  (217)785-1141 
TDD:  (217)524-4875 

Jim.Layden@illinois.gov 
 

NOTICE OF LETTING – MARCH 6, 2015 
 
1. LETTING DUE DATE AND TIME FOR SUBMISSION AND OPENING OF BIDS.  The 

Department of Transportation is requesting offers in the form of sealed bids from responsible 
contractors to fill the State’s needs as described in this invitation. Sealed, paper-based bids are 
to be submitted to the Chief Procurement Officer for the Department of Transportation in care of 
the Chief Contracts Official at the above address.   Electronic bids are to be submitted to the 
electronic bidding system (iCX – Integrated Contractors Exchange).    

 
 All bids and bidding documents are to be received by the department prior to 10:00 a.m., 

prevailing local time, March 6, 2015, at which time the bids will be publicly opened. The 
department will not open bids received after the stated opening date and time. 

 
Electronically submitted bids for a Joint Venture must include the signed and uploaded Proposal 
Signature Sheet.  An electronically submitted bid for a Joint Venture missing the signed Proposal 
Signature Sheet will be rejected by the department as being non-responsive.  
 
If you submit a paper bid and an electronic bid the electronic bid will take precedence. Please 
see CPO Notice 2013.1 

 
The department or the Chief Procurement Officer (CPO) for the Illinois Department of 
Transportation reserve the right to postpone the bid opening in the event of circumstances 
beyond the reasonable control of the department, such as but not limited to a cataclysmic event 
or extraordinary conditions of weather.   If the department or CPO postpones the bid opening 
and/or bid delivery, the department will take all reasonable steps to notify potential bidders.   All 
subscribers to the Electronic Subscription Service/Contractors Packet will be notified first, when 
possible.   
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2. RULES GOVERNING LETTING.  This letting is subject to and governed by the rules of the 
Department adopted at 44 Illinois Administrative Code Part 650 and Part 6, and by the provisions 
of this invitation.  Copies of the rules are available by contacting the above address of the Chief 
Contracts Official. 
 

3. INSTRUCTIONS TO BIDDERS.  Read the following instructions carefully before submitting any 
bid.  Failure to follow these instructions and the rules may result in the rejection of your bid.  The 
Department reserves the right to reject any and all bids, to waive minor or immaterial 
irregularities, informalities or technicalities, to advertise for new bids, or to request confirmation or 
clarification from any bidder regarding a bid. 

 
(a) CONTRACT ITEM DESCRIPTIONS.  A summary description of each contract item 

advertised in this invitation is given following these instructions by item numbers.  Bids shall 
be submitted by item number.  A contract number appears after the item number.  The 
contract number will also be shown on the contract documents for the contract that the item 
number represents.  The summary description provided for the proposed work, quantities 
and time for completion for each item are for information only and are subject to the terms 
published in the contract documents for bidding. 

 
(b) CONTRACT DOCUMENTS FOR BIDDING.  Contract documents for bidding include a 

Notice to Bidders, Specifications, Proposal, Contract and Contract Bond document and a 
set of Plan documents.  These documents may be separate or combined into one 
document.  Contract documents for bidding applicable to each item number advertised in 
this invitation may be examined at the above address of the Chief Contracts Official.  In 
addition, contract documents for bidding highway work may be examined at the respective 
District Offices in which the prospective work is located.  The names and addresses of the 
District Engineers are as follows: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Contract documents for bidding will not be loaned to prospective bidders.  Electronic plans 
and proposals may be downloaded from the Department’s Web Site. 
 

(c) PREQUALIFICATION.  Any contractor desiring to submit a bid shall be prequalified in 
accordance with the rules of the Department, adopted at 44 Illinois Administrative Code 
Section 650, prior to being granted authorization to bid.  Prequalification may be waived for 
particular contract items.  In such cases, the manner of determining bidder responsibility will 
be stated in the contract documents for bidding.  Contractors who desire to become 
prequalified or to renew their prequalification for this letting must file with the Department of 
Transportation, Bureau of Construction, Room 322, 2300 South Dirksen Parkway, 
Springfield, Illinois  62764, a Contractor’s Statement of Experience and Financial Condition 
no later than 4:30 p.m. prevailing local time, February 13, 2015.  A contractor will not be 
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prequalified for this letting unless the statement is received before the time and day 
established. 

 
(d) AUTHORIZATION TO BID.  Contractors planning to submit a bid MUST request 

authorization to bid.  Requests for authorization to bid must be received prior to 4:30 p.m. 
prevailing local time March 3, 2015 at the Department of Transportation, Bureau of 
Construction, Room 322, 2300 South Dirksen Parkway, Springfield, Illinois 62764.  The 
Request for Authorization to Bid/or Not For Bid Status” (BDE 124) can be downloaded from 
the Department’s Website 

 
(e) AFFIDAVIT OF AVAILABILITY.  In addition to the authorization to bid, prospective bidders 

shall submit an Affidavit of Availability prior to 4:30 p.m. prevailing time March 3, 2015.  The 
Affidavit must include all uncompleted contracts awarded to them and all low bids pending 
award for all public and private work using the prescribed format. The sworn statement 
relative to contracts and pending awards must be in complete detail, be properly signed and 
be notarized.  Facsimiles of the sworn statement will be accepted for analysis, but 
Authorization to Bid will be issued only upon receipt of a signed and properly completed 
original Affidavit of Availability. Any omission or misstatement of fact in the sworn statement 
will be considered as sufficient grounds for the disqualification of the bidder and the 
rejection of bids.  Prospective bidders shall notify the Department within two working days 
of any low bids pending award or contracts awarded which might occur between the date of 
submission of the sworn statement and the date of letting.  The Affidavit of Availability can 
be downloaded from the Department’s Website. 

 
(f) JOINT VENTURES.  Prequalified contractors desiring to bid as a joint venture must submit 

the properly completed documentation no later than 4:30 p.m. prevailing local time on 
February 27, 2015.  The required forms for the joint venture are:   

• “Affidavit of Availability” (BC 57) from each of the joint venture entities,  

• “Certificate of Joint Venture” (BC 2267),  

• “Request for Authorization to Bid/or Not for Bid Status” (BDE 124).  
 The Certificate of Joint Venture and the Request for Authorization to Bid/or Not for Bid 

Status forms must be in the name of the Joint Venture.  The original, signed and notarized 
Certificate of Joint Venture and Affidavits of Availability must be received before 
consideration will be given for the Joint Venture request. 

 
(g) EXAMINATION OF CONTRACT DOCUMENTS AND SITE OF THE WORK.  The bidder 

shall, before submitting a bid on any contract item, carefully examine the provisions of the 
contract documents for bidding and all contract documents referenced therein that comprise 
the contract as defined in Article 101.09 of the Standard Specifications for Road and Bridge 
Construction.  The bidder shall inspect in detail the site of the proposed work, investigate 
and become familiar with all the local conditions affecting the contract and the detailed 
requirements for construction. 

 
If the Department has made a sub-surface examination of the site of the work, the borings, 
test pits, or other information pertaining thereto are available for examination by all bidders 
by written request to the office of the District Engineer of the district in which the work is to 
be performed.  The availability of subsurface information from the Department is solely for 
the convenience and information of the bidder and shall not relieve the bidder of the duty to 
make, and the risk of making, examinations and investigations as required to assess 
conditions affecting the work.  Any data furnished in the contract plans is for information 
only and does not constitute a part of the contract.  The Department makes no 
representation or warranty, expressed or implied, as to the information conveyed or as to 
any interpretations made from the data. 
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Submission of a bid shall be a conclusive assurance and warranty the bidder has made 
these examinations and the bidder understands all requirements for the performance of the 
work.  If the bid is accepted, the bidder will be responsible for all errors in the proposal 
resulting from a failure or neglect to comply with these instructions.  The Department will not 
be responsible for any costs, expenses, losses, or change in anticipated profits resulting 
from such failure or neglect of the bidder to make these examinations. 
 
The bidder shall take no advantage of any error or omission in the proposal and advertised 
contract.  Any prospective bidder who desires an explanation or interpretation of the plans, 
specifications, or any of the contract documents, shall request such in writing from the 
Central Bureau of Design and Environment at the above address of the Chief Contracts 
Official.  The request should be made in sufficient time to allow a written reply by the 
Department that can reach all prospective bidders before submission of their bids.  Any 
reply given a prospective bidder concerning any of the contract documents, plans, and 
specifications will be furnished to all prospective bidders in the form determined by the 
Department including, but not limited to, an addendum, if the information is deemed by the 
Department to be necessary in submitting bids or if the Department concludes the 
information would aid competition.  Oral explanations, interpretations, or instructions given 
before the submission of bids unless at a pre-bid conference will not be binding on the 
Department. 

 
(h) ADDITIONAL INSTRUCTIONS.  The Notice to Bidders, Specifications, Proposal, Contract 

and Contract Bond document for each contract item includes specific and additional 
information and instructions pertaining to submission of bids.  That information should be 
carefully read and the instructions followed by the bidder. 

 
4. IMPORTANT DATES FOR BIDDERS.  All due dates published in this invitation are summarized 

for convenient reference by potential bidders on the page entitled “Important Dates for Bidders”.  
Bidders are cautioned that all due dates are strictly enforced. 

 
5. PART OF THE CONTRACT.  This invitation is made part of the contract by operation of Article 

101.09 of the Standard Specifications for Road and Bridge Construction. 
 

 
This invitation issued under the authority of the Department of Transportation, State of Illinois. 
 
Randall S. Blankenhorn,  
Acting Secretary of Transportation 
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IMPORTANT DATES FOR BIDDERS 

 
March 6, 2015 Bid Opening 

 
 

 
PREQUALIFICATION 

 
Any contractor who desires to become prequalified to bid on work advertised by IDOT must submit 
the properly completed prequalification forms to the Bureau of Construction no later than 4:30 p.m. 
prevailing time twenty-one days prior to the letting of interest.  This prequalification requirement 
applies to first time contractors, contractors renewing expired ratings, contractors maintaining 
continuous prequalification or contractors requesting revised ratings 
 
The prequalification cut-off date is 4:30 p.m. prevailing time February 13, 2015 .   
To be eligible to bid, existing prequalification ratings must be effective through the date of letting. 
 
 

JOINT VENTURES 
 
Prequalified contractors wishing to combine bidding capacity and bid items as joint ventures must 
submit the appropriate properly completed forms no later than 4:30 p.m. prevailing time, seven (7) 
days prior to the letting date.  The required joint venture forms are the “Request for Authorization to 
Bid/or Not for Bid Status” (BDE 124), the ORIGINAL “Affidavit of Availability” (BC 57) and the 
ORIGINAL “Certificate of Joint Venture” (BC 2267). 
 
The Joint venture cut-off date is 4:30 p.m. prevailing time February 27, 2015 .  
 
 

REQUESTS FOR AUTHORIZATION TO BID 
 
Contractors wanting to bid on items included in a particular letting must submit the properly 
completed “Request for Authorization to Bid/or Not for Bid Status” (BDE 124) and the properly 
completed ORIGINAL “Affidavit of Availability” (BC 57) to the proper office no later than 4:30 p.m. 
prevailing time, three (3) days prior to the letting date.   
 
The Authorization to Bid request cut-off date is 4:30 p.m. prevailing time March 3, 2015 . 
 
 

SUBMITTAL OF BIDS 
 
The time and place of letting is always listed in the Transportation Bulletin.  Most lettings are held 
at 10:00 a.m. prevailing time in the Auditorium of the IDOT Harry R. Hanley Building located at 
2300 South Dirksen Parkway, Springfield, Illinois. 
 
No bid will be accepted unless delivered prior to the time specified in the Transportation Bulletin.  
Bidders submitting bids by U.S. Mail or courier are cautioned to allow sufficient time for delivery. 
 
 

DBE UTILIZATION PLANS 
 
Projects with DBE participation require all bidders to submit a DBE Utilization Plan with their bid. 
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Transportation 

Bulletin

Pre-Qualification 

"Cut Off"

Joint Venture "Cut 

Off"

Bid Authorization 

"Cut Off"
Letting Day

DBE Utilization Plan             

(SBE 2025 and SBE 2026)

1/30/2015 2/13/2015 2/27/2015 3/3/2015 3/6/2015 Submit With Bid

3/20/2015 4/3/2015 4/17/2015 4/21/2015 4/24/2015 Submit With Bid

5/8/2015 5/22/2015 6/5/2015 6/9/2015 6/12/2015 Submit With Bid

6/26/2015 7/10/2015 7/24/2015 7/28/2015 7/31/2015 Submit With Bid

8/14/2015 8/28/2015 9/11/2015 9/15/2015 9/18/2015 Submit With Bid

10/2/2015 10/16/2015 10/30/2015 11/3/2015 11/6/2015 Submit With Bid

12/4/2015 12/28/2015 1/8/2016 1/12/2016 1/15/2016 Submit With Bid

1/29/2016 2/12/2016 2/26/2016 3/1/2016 3/4/2016 Submit With Bid

3/18/2016 4/1/2016 4/15/2016 4/19/2016 4/22/2016 Submit With Bid

5/6/2016 5/20/2016 6/3/2016 6/7/2016 6/10/2016 Submit With Bid

6/24/2016 7/8/2016 7/22/2016 7/26/2016 7/29/2016 Submit With Bid

8/12/2016 8/28/2016 9/9/2016 9/13/2016 9/16/2016 Submit With Bid

9/30/2016 10/14/2016 10/28/2016 11/1/2016 11/4/2016 Submit With Bid

12/9/2016 12/30/2016 1/13/2017 1/17/2017 1/20/2017 Submit With Bid

2/3/2017 2/17/2017 3/3/2017 3/7/2017 3/10/2017 Submit With Bid

3/24/2017 4/7/2017 4/21/2017 4/25/2017 4/28/2017 Submit With Bid

5/12/2017 6/9/2017 5/26/2017 6/13/2017 6/16/2017 Submit With Bid

6/30/2017 7/14/2017 7/28/2017 8/1/2017 8/4/2017 Submit With Bid

8/18/2017 9/15/2017 9/1/2017 9/19/2017 9/22/2017 Submit With Bid

10/13/2017 10/27/2017 11/10/2017 11/14/2017 11/17/2017 Submit With Bid

12/18/2017 12/9/2017 1/12/2018 1/16/2018 1/19/2018 Submit With Bid

2/2/2018 2/16/2018 3/2/2018 3/6/2018 3/9/2018 Submit With Bid

3/23/2018 4/6/2018 4/20/2018 4/24/2018 4/27/2018 Submit With Bid

5/11/2018 5/25/2018 6/8/2018 6/12/2018 6/15/2018 Submit With Bid

6/29/2018 7/13/2018 7/27/2018 7/31/2018 8/3/2018 Submit With Bid

8/17/2018 8/31/2018 9/14/2018 9/18/2018 9/21/2018 Submit With Bid

10/5/2018 10/19/2018 11/2/2018 11/6/2018 11/9/2018 Submit With Bid

IDOT LETTING SCHEDULE

2015 - 2018
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Bureau of Design and Environment 
Contractor Publications  

Electronic Subscription Service 
 

To receive construction contractor related publications and reports through the free subscription 
service, please follow the instructions to subscribe.  The information will be automatically 
emailed to the subscriber on the publish date.  The following publications and reports are 
currently available for subscription:  To subscribe to the list, click on “SUBSCRIBE” and send 
the blank email that opens (Don’t add anything to the subject line or to the body of the email). 
Directions for unsubscribing are included with each email notification. 
 
IDOT Contractor’s Packet  SUBSCRIBE   
PLEASE NOTE: The IDOT Contractor’s Packet automatically subscribes the requestor to 
all of the following publications and reports.  Those not wishing to receive all of the 
following lists can subscribe to the desired lists individually 
 

IDOT Addendum/Revision Checklist  SUBSCRIBE    
A list showing Letting items that have changed as a result of a revision or an addendum.  
The contractors should use this checklist to ensure they have incorporated into their plans 
and proposals all addenda that have been issued for each particular letting item.  The 
checklist also identifies withdrawn and deleted items.  The checklist is published regularly 
whenever addenda are processed. 
 
IDOT Aeronautics Unit Price Tabulation of Bids  SUBSCRIBE   
A listing of all unit price bids on awarded jobs for the letting, sorted by letting item.  The 
listing identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if 
applicable) and the low bidders. The listing is not published until jobs are awarded. 
Typically, Unit Price Tabulation of Bids listings begin to be published four to eight weeks 
after the letting, excluding the federal discretionary seeking projects placed on the March 
and August lettings.  These may take several months before funds are secured and the 
projects awarded. 

 
IDOT As Read Tabulation of Bids  SUBSCRIBE   
A listing of all bids as they were read at the bid opening.  The bid amounts are not checked 
at the time this listing is produced.  This listing also includes a page which identifies all 
letting items for which the as read low bid was, prior to a post letting review, within a 
reasonable approximation of the Engineer’s estimate.  The listing is usually published by 
4:30 p.m. of the day of the letting. 
 
IDOT Price Indices SUBSCRIBE   
A monthly posting of the average price of Bituminous, Steel and Fuel; used in determining 
cost adjustments on contracts containing the special provision.  
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IDOT CBID Files  SUBSCRIBE   
The CBID files contain the pay items and quantities for a contract, as well as macros to 
prepare and print a bid.  These files are in Microsoft Excel format (xls).  CBID files are put on 
the Website as they become available.  It is your responsibility to determine which, if any, 
addenda pertains to any project you may be bidding.  Failure to incorporate all relevant 
addenda may cause your bid to be declared unacceptable.  Note that the CBID filename 
is the same as the IDOT Contract Number.  Please refer to the Transportation Bulletin – 
Notice of Letting for the correct contract number. 
 
IDOT Construction Contractor’s Transportation Bulletin – Notice of Letting  SUBSCRIBE    
This is the official publication and invitation for construction bids by the Illinois Department of 
Transportation’s Division of Highways, IDOT Division of Aeronautics and the Illinois 
Department of Natural Resources.  The bulletin also contains information pertaining to pre-
bid meetings, the DBE program and other current information.  The bulletin will be published 
on the advertised publish date for each regularly scheduled letting.  Special lettings will have 
applicable bulletins published at least 14 days prior to the letting on an as-needed basis. 
 
IDOT Corrected Tabulation of Bids  SUBSCRIBE    
A report that lists of all bids for the letting, sorted by letting item.  All bids have been 
recalculated and checked before this listing is produced.  The report identifies the eligible 
bidders, the actual bidders, the as-read bid amounts, the corrected bid amounts (if 
applicable) and the low bidders for the letting.  The listing is usually published within 14 days 
after the letting. 
 
IDOT Federal Wage Rates Listing  SUBSCRIBE   
Identifies the current federal wage rates to be used by contractors for preparing bids 
whenever the construction activities are federally participating.  The federal wage rates will 
be published 10 days prior to the letting date. 
 
IDOT For Bid List of Bidders  SUBSCRIBE    
The IDOT For Bid List of Bidders is a compilation of all potential bidders who have been 
authorized to bid on each letting item for each letting.  A separate list is compiled for each 
letting and the list is sorted by letting item.  The list will be published several times with the 
last time being one day prior to the letting. 
 
IDOT Local Roads Contractors Bulletin  SUBSCRIBE   
The Contractors Bulletin is a weekly publication advertising locally let and "material only, 
bids" for local agencies, counties, cities/villages, and road districts throughout the state. The 
bulletin is in three parts: (1) previous advertisements for two weeks, (2) new advertisements 
with a description of the job, the date and time of letting, description of the material needed 
for bidding and any other information, and (3) awarded projects identifying the successful 
bidder and the dollar amount. 
 
IDOT News Flash from BDE  SUBSCRIBE    
A News Flash is important information released by the IDOT Bureau of Design and 
Environment which all contractors should read.  This is information that becomes available 
after publication of the Notice of Letting Bulletin.   
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IDOT Not For Bid List of Bidders  SUBSCRIBE   
A compilation of companies interested in participating in a construction project as a sub-
contractor or as a supplier.  A separate list is compiled for each letting and the list is sorted 
by letting item.  The list will be published several times prior to the Letting and a final list will 
be published the day before the Letting. 
 
IDOT Pay Item Report  SUBSCRIBE    
A report showing all the pay items on the letting.  For each pay item, the listing identifies the 
quantity, letting item number, contract number, county, IDOT district office and the unit of 
measure. The Pay Item Report will be published after all proposals have been posted to the 
Web Site. 
 
IDOT Pay Item Report with Awarded Prices  SUBSCRIBE    
A listing of all pay items on a letting. For each pay item, the listing identifies the quantity, 
letting item number, contract number, county, IDOT district office and the unit of measure.  
This report has an added column which is the awarded unit price of each item.  The Pay 
Item Report with Awarded Prices will be published after the last item on the letting is 
awarded. 
 
IDOT Unit Price Tabulation of Bids  SUBSCRIBE   
A listing of all unit price bids on awarded jobs for the letting, sorted by letting item.  Whereas 
the As Read Tabulation of Bids and the Corrected Tabulation of Bids provide the sum total 
amount bid for each letting item, the Unit Price Tabulation of Bids provides the break down 
of all bids per line item unit price, and it is only provided for awarded jobs.  The listing 
identifies the actual bidders, the as-read bid amounts, the corrected bid amounts (if 
applicable) and the low bidders.  The listing is not published until jobs are awarded.  
Typically, Unit Price Tabulation of Bids listings begin to be published within three weeks 
after the letting and may continue for up to 60 days.  Jobs through the Division of 
Aeronautics and the Department of Natural Resources are not included. 
 
IDOT Transportation Procurement Bulletin  SUBSCRIBE   
The Transportation Procurement Bulletin Web Page features procurement information for 
the construction and consulting industry, and the general public.  Postings include Invitations 
to Bid and Request for Proposals from a variety of Bureaus within the Department of 
Transportation. The site also features important procurement information and links to 
contract award notices including sole source procurements, emergency purchases, change 
orders which exceed $30,000, and renewal notices.  Subscribers will receive notification 
when new procurement opportunities are posted to the Web page. 

 
 
 
 

If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov 
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Electronic Subscription Service 
 

Bureau of Design and Environment Manual 
and Procedure Memorandum Updates 

 

 

Bureau of Design and Environment Manual    The Bureau of Design and Environment 
Manual (BDE Manual) has been prepared to provide uniform policies and procedures for the 
Department and consultant personnel preparing Phase I studies and reports and contract plans 
for Department.   The BDE Manual presents most of the information normally required for 
location, design and environmental evaluation of highway construction projects on the state 
highway system.  Download the BDE Manual. 
  
BDE Procedure Memorandums  
The BDE Procedure Memorandums are used as a means to implement changes in procedures, 
policies, directives, and/or criteria in the interim between issuance of updates to the BDE 
Manual. The designer should refer to these when using the BDE Manual until such time as they 
are superseded or incorporated into an updated edition of the BDE Manual.   
Download the BDE Procedure Memorandums 
   
 

To receive updates related to the BDE Manual and BDE Procedure Memorandums through the 
free subscription service, click on the link below and send the blank email that pops up. (Do not 
add anything to the subject line or to the body of the email).  Directions for unsubscribing are 
included with each email notification. 
 

SUBSCRIBE to the BDE Manual and Procedure Memorandum Updates subscription list   
 
 

 
 
If you have questions, contact Tim Garman at (217)524-1642 or Timothy.Garman@illinois.gov 
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Electronic Subscription Service 
 

Highway Standards 
 

Highway Standards are drawings that show the details of various construction items and are considered part of 
the plans.  The Highway Standards applicable to a particular contract are referenced on the cover sheet of the 
plans. 
 
The Highway Standards are only available on the Department’s Web Site  
 

 
To receive updates related to the Highway Standards through the free subscription service, click on the link 
below and send the blank email that pops up. (Do not add anything to the subject line or to the body of the 
email).  Directions for unsubscribing are included with each email notification. 
 

SUBSCRIBE to the Highway Standards subscription list   
 

 
 
If you have questions, contact Tim Garman at (217)524-1642 or at Timothy.Garman@illinois.gov 
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 NOTICE TO ALL BIDDERS
 
 TO REPORT BID RIGGING, BIDDER COLLUSION OR OTHER FRAUDULENT ACTIVITIES
 
 The U.S. Department of Transportation (USDOT) maintains a Hotline Complaint Center
and operates a toll-free “hotline” Monday through Friday, 8:00 a.m. to 5:00 p.m., eastern
time.  Anyone with knowledge of possible bid rigging, bidder collusion, DBE fraud or
other fraudulent activities should use the following hotline number or address to report
such activities:
 

 Hotline Number:
 

 (202) 755-1855 or 800-424-9071
 

 Hotline Address:
 

 Office of Inspector General
 P. O. Box 23178
 L’Enfant Plaza Station
 Washington, D.C. 20024-0178

 
 The hotline is part of USDOT’s continuing effort to identify and investigate highway
construction contract fraud and abuse and is operated under the direction of USDOT’s
Inspector General.  All information will be treated confidentially and caller anonymity will
be respected.
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SPECIAL NOTICE 

 

ELECTRONIC BID DISPUTE RESOLUTION 

 

If you believe your electronically submitted bid is in error and not what you submitted to the iCX 

SecureVault please submit a request to the department on company letterhead identifying the 

letting date, contract number, and iCX bid submittal confirmation number to: 

Illinois Department of Transportation 
Contracts Office, Room 326  
2300 South Dirksen Parkway 
Springfield, IL 62764 
Attn: Jim Layden 
 

The department will contact ExeVision, LC to release the available data directly to your firm. 
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SPECIAL NOTICE  

 

All bids must contain a properly completed Form A, Financial Information & 
Potential Conflicts of Interests Disclosure. 

A separate Form A must be submitted for each individual who can answer 
“yes” to the questions in paragraph C on page 12 of the proposal package  

A properly completed form includes the name and address of the contractor 
and an original signature. 

If a contractor is signing the Not Applicable Statement, the contractor’s 
name and address is still required on the first page of Form A. 

 

PLEASE NOTE: Form B, Other Contracts & Financial 
Related Information Disclosure, has been changed.  Please 
be sure to read and check one of the applicable boxes. 

 
 

 

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov  

. 
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Special Notice Regarding  
IDOT Proposals and Authorization To Bid. 
 
 
 
 

ABOUT IDOT PROPOSALS 
 
All proposals issued by IDOT are potential bidding proposals.  Each proposal contains all Certifications 
and Affidavits, a proposal signature sheet and a Proposal Bid Bond required for a Prime Contractor to 
submit a bid after written AUTHORIZATION TO BID has been issued by IDOT.  A Proposal Bid Bond  
is not required on items designated as Small Business Set-Asides. 
 

 
ABOUT AUTHORIZATION TO BID 

 
WHO CAN BID?  Bids will be accepted from only those companies that request and receive written 
Authorization to Bid from IDOT.  To request authorization, a potential bidder must complete and 
submit Part A of the Request for Authorization to Bid/or Not For Bid Status for (BDE 124). 
 
WHAT CONSTITUTES AUTHORIZATION TO BID? When a prospective prime bidder submits a BDE 
124 and the Affidavit of Availability (BC 57), he/she must indicate at that time which items are being 
requested for bidding purposes.  Only those items requested For Bidding will be analyzed.  After the 
request has been analyzed, the bidder will be issued an Authorization To Bid or Not For Bid Report 
that indicates which items have been approved for bidding.  If Authorization to Bid cannot be 
approved, the Authorization To Bid or Not For Bid Report will indicate the reason for denial.  
 
FIRMS UNSURE AS TO AUTHORIZATION STATUS?  Firms that have not received an authorization 
form within a reasonable time of complete and correct original document submittal should contact the 
department as to status.  This is critical in the week before the letting.  These documents must be 
received by three days before the letting date.  Firms unsure as to authorization status should call the 
Prequalification Section of the Bureau of Construction at 217/782-3413. 
 
 
 

NOTICE 
 
NO AUTHORIZATION TO BID WILL BE ISSUED UNTIL A COMPLETED PART A OF FORM BDE 124 AND THE 
ORIGINAL AFFIDAVIT OF AVAILABILITY HAS BEEN FILED WITH THE CENTRAL BUREAU OF 
CONSTRUCTION.   
 

FOR SMALL BUSINESS SET-ASIDES, THE AFFIDAVIT OF AVAILABILITY (BC 57) IS NOT REQUIRED. 

Revised Notice of Letting Bulletin March 6, 2015 Letting Published February 24, 2015

http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/BDE/BDE%20124.docx
http://www.idot.illinois.gov/Assets/uploads/files/IDOT-Forms/BC/BC%2057.xlsx


SPECIAL NOTICE 

 

 

The Department strongly encourages the prime contractor and their 

approved sub-contractors to hire minority, women and disadvantaged 

individuals from its federally funded Highway Construction Careers Training 

Program (HCCTP) to help meet workforce and trainee goals.  This program 

is training minorities, women and disadvantaged individuals in highway 

construction-related skills, e.g., math for the trades, job readiness, technical 

skills coursework (carpentry, concrete flatwork, blueprint reading, site 

plans, site work, tools use, etc.) and OSHA 10 hour certification, to prepare 

them for a career in the highway construction trades.  Graduates are well-

trained and ready to become productive entry-level construction workers.  

Contact the appropriate district EEO officer to learn more about the 

program and for assistance in meeting workforce and trainee goals. 
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SPECIAL NOTICE  
 

 

Please discontinue faxing your Affidavit of Availability with your Request for 
Authorization to Bid/or Not For Bid Status request.   
 
We are required to use only the Original Affidavit of Availability to 
determine a contractor’s authorization to bid.  This document has a 
notarized signature and we must have the original signature prior to 
processing your request.  The faxed copies are not being looked at and are 
just generating excess paper that we have to destroy.   
 
Thank you for your cooperation in this matter. 

 

 

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov. 

Revised Notice of Letting Bulletin March 6, 2015 Letting Published February 24, 2015



SPECIAL NOTICE  

 

Subcontractor Registration 

 

Subcontractors  interested in  participating on contracts are required to 

register with the Department.  Prequalified contractors, consultants, 

material suppliers and trucking companies are NOT required to register. 

Subcontractors can register electronically on the Department’s Web Site. 

Under the Construction Services header, click on the Subcontractors tab, 

then, Subcontractor Registration. 

The registration form requires minimal information and can be completed in 

minutes.  Confirmation, along with a registration number, will be received 

by e-mail in 1-2 days.  Registration is valid for one year and will then 

require renewal. Questions may be addressed to the Prequalification 

Section, Bureau of Construction.  

 

Phone:  (217) 782-3413  

E-mail:  Michael.Copp@illinois.gov 
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IMPORTANT NOTICE FOR ALL ILLINOIS CONTRACTORS/CONSULTANTS 

The Procurement Communication Reporting requirements of Public Act 96-0795 and Public Act 

96-0920 (Senate Bill 51 and Senate Bill 3576) became effective on January 1, 2011.  The new law 

requires the following communications to be reported to the Procurement Policy Board (PPB): 

• Communication pertaining to the substance of a procurement matter. 

• Communication that suggests a change or asks for a change to be made to a procurement 

matter. 

• Communication regarding a change order, contract renewal or extension, and contract 

awards for a procurement matter initiated by a vendor.  

In addition, a vendor is prohibited from bidding on or entering into a contract if the vendor: 

• Assisted the agency in determining a need for a contract (except as part of a public 

Request for Information). 

• Assisted the agency by reviewing, drafting or preparing an invitation for bid, RFI or RFP, 

etc. (except as part of public opportunity). 

Please note that the following communications need not be reported: 

• Statements made by a person in a public forum such as a trade show or public meeting. 

• Statements made regarding a matter of practice or procedure. 

• Statements initiated by a state employee about products, services, or industry best 

practices. 

• Statements initiated by a vendor concerning general information about products, services, 

or industry best practices -- so long as they are not specific to a current or potential 

procurement matter. 

• Communications initiated by a vendor regarding construction or construction-related 

contracts resulting in a contract modification of less than $250,000. 

In order to conform to these new requirements, please note that IDOT intends to fully report the 

substance of any reportable procurement communications to the PPB through a web application 

developed by Central Management Services.  The law requires the PPB to post all 

communications received on their website within 7 days of receipt of the report. 

It is important to understand that all communications received by IDOT employees from vendors 

will be handled in compliance with the new law.  This means that any phone calls, face-to-face 

conversations, e-mails, or other types of communications that trigger reporting will be fully reported 

to the PPB in accordance with the law and will ultimately be made public on the PPB Internet Site.  

SPECIAL NOTICE  
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SPECIAL NOTICE  
 
 
 

PAY ITEMS SUBMITTED WITH BIDS 
 

• Please refer to paragraph 7 in the proposal referring to the 
Schedule of Prices when submitting bids.  
 

• Unit prices are to be submitted in U. S. dollars and cents.  
 

• Fractions of a cent will be rounded down to the next whole 
number. 
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SPECIAL NOTICE  

 

BID SUBMISSIONS FOR LETTINGS 

 Please use the provided Cover Page (page 4 of the proposal 
package) as the first page of your submitted bid. 

 Please remember to staple your bid together. 
 Proposals should be printed one-sided.  (double side copies create 

problems processing the bid). 
 
 
Thank you for your cooperation. 
 
 
 

If you have questions please contact Jim Layden at (217) 782-7806 or Jim.Layden@illinois.gov  
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SPECIAL NOTICE  
 
 
 

SMALL BUSINESS SET-ASIDES 
 
 
 

Several items on this Letting are designated as small business set-asides.  In 
accordance with Section 45-45 of the Illinois Procurement Code and the rules of the 
Department, only bids from qualified small businesses will be considered for award.  No 
construction business is a small business if its annual sales and receipts exceed 
$14,000,000. 
 
To encourage maximum competition, these Small Business Set-Asides are open bidding 
items.  In accordance with the rules of the Department, prequalification is waived for 
these items.  All bidders, including those correctly prequalified by the Department, are 
required to submit with the bids a Qualification and Equipment Inventory Certification 
Form. The form is included with the proposal and bidding documents (pages 11a – 11h). 
 
You will find a current list of Set-Asides on the following page of this bulletin.  There will 
be Small Business Set-Asides on future Lettings as well. 
 
All bidders planning to bid on a designated Small Business Set-Aside MUST submit a 
Request For Authorization To Bid/or Not For Bid Status form (BDE 124) to the Plans & 
Contracts Office by 4:30 pm, the Tuesday prior to the letting.  Bidders submitting bids on 
designated Small Business Set-Aside projects are NOT required to be prequalified by 
the department, and therefore NOT required to submit an Affidavit of Availability (BC 57). 
 
 
If you have any questions please contact Jim Layden at 217-782-7806 or send an email 
to Jim.Layden@illinois.gov . 
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SMALL PROJECTS LISTING 
 

03/06/2015 
 

Small Business Initiative Projects 
 
 
The following items are designated as Small Business Set-Asides.  In 
accordance with Section 45-45 of the Illinois Procurement Code and the 
rules of the Department, only bids from qualified small businesses will be 
considered for award.  No construction business is a small business if its 
annual sales and receipts exceed $14,000,000. 
 
To encourage maximum competition, these Small Business Set-Aside 
projects are open bidding items.  All bidders are required to submit with the 
bids a Qualification and Equipment Inventory Certification Form.  The form 
is included with the proposal and bidding documents.   
 

31 57 65 144 179 219 

 
 
 
 

Hot-Mix Asphalt Projects (less than 3000 Ton) 
 
 
The following items are small HMA projects designated to encourage the 
participation of prequalified small businesses and or prequalified 
Disadvantaged Business Enterprises.  These items have up to 3,000 tons 
of bituminous products; however, the ownership of a bituminous plant is not 
required in accordance with 44 Illinois Administrative Code 650.70.  These 
designated projects are open for bidding by any pre-qualified contractor 
with a Hot-Mix Asphalt (HMA) Paving work rating or a Hot-Mix Asphalt 
(HMA) Plant Mix work rating.  All other prequalification requirements are 
unchanged.  
 

28 
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SPECIAL NOTICE 
 

Clarification of Reconsideration for DBE Utilization Plans 

All prime contractors please take note that the DBE utilization plans, both forms SBE 2025 and 
SBE 2026, are required to be submitted with the bid on all construction contracts that contain a 
specified goal in the special provision for Disadvantaged Business Enterprise Participation.  
Based on recent FHWA clarification, the DBE Special Provision has been updated to clarify 
what conditions warrant providing the bidder an opportunity for an administrative 
reconsideration and what documentation may be provided during the reconsideration process. 

Under the DBE Special Provision the bidder must either document that it has obtained enough 
DBE participation to meet the contract DBE goal or, in the event that the bidder has not 
obtained enough DBE participation to meet the contract DBE goal, documented good faith 
efforts.  If the Department determines that the apparent low bidder has either failed to achieve 
the contract DBE goal or failed to provide sufficient documentation of its good faith efforts, the 
bidder will be afforded an opportunity for an administrative reconsideration at which time 
additional written documentation or argument of the bidder’s good faith efforts made prior to the 
bid may be submitted. 

The additional documentation that may be provided and considered during the reconsideration 
should be limited to information further supporting the bidder’s original submittal.  In limited 
cases, where a bidder had genuinely thought it had achieved the DBE goal but a review of the 
Utilization Plan establishes that the goal was not met, the bidder may submit documentation of 
its good faith efforts that were made prior to submitting its bid.  Allowing additional 
documentation to be submitted during an administrative reconsideration is not intended to be a 
method by which a bidder may circumvent the intent of the regulations and the DBE Special 
Provision by withholding required documentation until the time of a reconsideration proceeding.  
It is also not intended to allow a bidder to wait until after submitting a bid, but in advance of the 
reconsideration proceedings, to begin making good faith efforts to meet the goal. 
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SPECIAL NOTICE  
 
 
 

RULE FOR SUBMITTAL OF DBE UTILIZATION PLANS 
 
All prime contractors please note that a complete DBE Utilization Plan 
includes forms SBE 2025 and SBE 2026.   
 
Both forms are required to be submitted with the bid on all construction 
contracts that contain a specified goal in the special provision for 
Disadvantaged Business Enterprise Participation. 
 
Bids that do not have a DBE Utilization Plan as required by special 
provision will be rejected. 
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-  SPECIAL NOTICE REGARDING DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION  - 
 

1. Disadvantaged Business Enterprise (DBE) Utilization Plan 
For proposals that contain a Special Provision for Disadvantaged Business Enterprise Participation it is the responsibility of each bidder 
to submit a DBE Utilization Plan (Plan) (Form SBE 2026 and Form SBE 2025) as required by the Special Provision.  Forms for the 
submittal of the Plan are available on the IDOT Web Site, in each district’s Bureau of Construction office or by calling IDOT’s Bureau of Small 
Business Enterprises at (217) 782-5490. 
 
DBE Plan submittal - As detailed in the Special Provision entitled “DISADVANTAGED BUSINESS ENTERPRISE PARTICIPATION (BDE)”; 
all bidders must submit Form SBE 2026 and Form SBE 2025 with their bid at the Letting.  Failure to submit both forms with the bid shall 
cause the bid to be rejected as not responsive.  

 
 

      SEE THE SPECIAL PROVISIONS WITHIN THE PROPOSALS FOR SPECIFIC DBE GOAL PERCENTAGES 
 
 
2. Illinois Unified Certification Program DBE Directory 

Pursuant to the requirements of the federal regulations, all state transportation agencies that receive federal-aid funds are required to 
implement a “one-stop” certification process for DBEs.  As a result of this requirement, IDOT, together with the City of Chicago, CTA, Metra 
and Pace, has established the Illinois Unified Certification Program (IL UCP). 
 
The IL UCP maintains a DBE Directory to provide a reference source to assist bidders/proposers in meeting DBE contract goals. The DBE 
Directory lists the DBE-certified firms in alphabetical order with their address, contact information and specialty of work.  It is the responsibility 
of the prime contractor/consultant to make his/her own determination regarding the capability of a DBE firm. Only those firms certified as of 
the letting date/bid opening may be utilized in meeting a DBE contract goal. 

 
3.  Supportive Services Consultants 

IDOT’s Office of Business and Workforce Diversity’s Bureau of Small Business Enterprises administers the federal Disadvantaged Business 
Enterprise (DBE) program.  The goal of IDOT’s DBE Supportive Services program is to provide assistance that fosters opportunities for DBE 
firms to participate in IDOT’s transportation-related contracts. 
 
IDOT contracts with outside consultants to provide its DBE firms with management and technical supportive services assistance.  This 
assistance is provided at no cost to IDOT’s DBE firms, to those firms seeking IDOT DBE program certification, to IL UCP DBE-certified firms 
who hold (or are bidding on) IDOT contracts, and to prime contractors doing business with IDOT. 
 
Management assistance includes, but is not limited to, assistance with cash flow, bonding and financing, obtaining work/equipment/other 
resources, obtaining payments for work completed, preparation of business plans, computer technology, certification/prequalification 
application assistance, assessment of management/accounting/computer systems, assistance with loan package preparation, development 
of web site/marketing materials/safety plans, and IDOT DBE workshops on various topics.  
 
Districts 1 - 3 (contract period 11/17/13 – 11/16/14)  
Mr. Theo Joyner, Project Director 
Ralph G. Moore & Associates 
401 South LaSalle, Suite 1401 
Chicago, IL 60605 
Phone: 312/419-7260    Fax: 312/419-1918 
Email: theojoyner@rgma.com  

 

Districts 4, 5, 6, 7, 8, 9 (contract period 11/18/13 – 11/17/14) 
Mr. Mark Vaughn, Project Director 
Franklin & Vaughn, LLC 
2220 South Route 157, Suite 200 E. 
Glen Carbon, IL  62034 
Phone: 618/614-3194    Fax: 618/675-4426 
Email: mark@franklinvaughncpa.com 
 

Technical Assistance includes, but is not limited to, assistance with estimating, bidding, negotiations, technical tasks, reading specifications 
and plans, developing production schedules, preparing required reporting forms and documentation, reviewing IDOT contract-related 
documents/reports, assistance with IDOT project site inspections/meetings and contract troubleshooting, and IDOT DBE workshops on 
various topics. 
 
Districts  2, 3 (contract period 1/03/13 – 03/31/14) 
Ms. Minal Hahm, Project Director 
M Squared Engineering, LLC 
W62N215 Washington Avenue 
Cedarburg, WI 53012 
Phone: 262/376-4246    Fax: 262/376-4246 
E-mail: Minal@msquaredengineering.com 
 

Districts 1, 6, 8, 9 (contract period 01/03/13-03/31/14)  
Mr. Dave Clark, Project Director 
ESI Consultants, Ltd. 
753 Windsor Road 
Charleston, IL 61920 
Phone: 217/348-1900 
Fax: 217/348-1903 
E-mail: dclark@esiltd.com 

Districts 4, & 7 (contract period 1/03/13-03/31/14)  District 1 (contract period 1/03/13 – 03/31/14) 

Ms. Althea Taylor, Project Director Kevin Hayes 
Taylor Made Industries ESI Consultants, Ltd 
330 S Wells, Suite 1022 208 South LaSalle Street, Suite 1705 
Chicago, IL  60606 Chicago, Illinois 60604 
Phone: 773/257-7100    Fax: 888/541-4004 Phone: 312/277-1700    Fax: 312/735-9741 
E-mail: ataylor@taylormadeindustries.com E-mail: khayes@esiltd.com 

 

(Technical Assistance consultants are continued on next page) 
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Technical Assistance (continued) 

District 5 (contract period 1/03/13 – 03/31/14) 
Mr. Richard Nowack, Project Director, Quigg Engineering Inc. 
2000 South Main Street, Suite A, Jacksonville, Illinois 62650 
Phone: 217/245-5375    Fax: 217/245-5398 
E-mail: rnowack@quiggengineering.com 

4.  FDIC Definition of Minority Depository Institution  
Section 308 of the Financial Institutions Reform, Recovery, and Enforcement Act of 1989 ("FIRREA") requires the Secretary of the Treasury 
to consult with the Director of the Office of Thrift Supervision and the Chairperson of the FDIC Board of Directors to determine the best 
methods for preserving and encouraging minority ownership of depository institutions. Section 308 of FIRREA defines the term "minority 
depository institution" as any depository institution where 51 percent or more of the stock is owned by one or more "socially and economically 
disadvantaged individuals." 
 
Given the ambiguous nature of the phrase "socially and economically disadvantaged individuals," the FDIC's Policy Statement defines 
"minority depository institution" as any Federally insured depository institution where 51 percent or more of the voting stock is owned by 
minority individuals. "Minority" as defined by Section 308 of FIRREA means any "Black American, Asian American, Hispanic American, or 
Native American." The voting stock must be held by U.S. citizens or permanent legal U.S. residents to be counted in determining minority 
ownership. 
 
In addition to institutions that meet the ownership test, institutions will be considered minority depository institutions if a majority of the Board 
of Directors is minority and the community that the institution serves is predominantly minority. Institutions that are not already identified as 
minority depository institutions can request to be designated as such by certifying that they meet the above definition. Institutions interested in 
self-certification should contact the National Coordinator of the FDIC's Minority Depository Institutions Program.   

As of March 18, 2014, the list of Minority Depository institutions in Illinois are as follows: 

AMERICAN METRO BANK CHICAGO, IL 

AMERICAN METRO BANK , 667 N CASS AVE OFF WESTMONT, IL 

AMERICAN METRO BANK , CHINATOWN BRANCH CHICAGO, IL 

AZTECAMERICA BANK BERWYN, IL 

HIGHLAND COMMUNITY BANK CHICAGO, IL 

HIGHLAND COMMUNITY BANK , 10537 S HALSTED ST OFF CHICAGO, IL 

HIGHLAND COMMUNITY BANK , WOODLAWN BRANCH CHICAGO, IL 

ILLINOIS-SERVICE FS&LA CHICAGO, IL 

ILLINOIS-SERVICE FS&LA , CHATAM BRANCH CHICAGO, IL 

INTERNATIONAL BANK CHICAGO CHICAGO, IL 

INTERNATIONAL BANK CHICAGO , BELLWOOD BRANCH BELLWOOD, IL 

INTERNATIONAL BANK CHICAGO , SOUTH CHINATOWN BRANCH CHICAGO, IL 

INTERNATIONAL BANK CHICAGO , STONE PARK BRANCH STONE PARK, IL 

NATIONAL REPUBLIC BANK CHICAGO CHICAGO, IL 

NATIONAL REPUBLIC BANK CHICAGO , 2615 W DEVON AVE OFF CHICAGO, IL 

MILLENNIUM BANK DES PLAINES, IL 

NATIONAL REPUBLIC BANK OF CHICAGO CHICAGO, IL 

PACIFIC GLOBAL BANK CHICAGO, IL 

PACIFIC GLOBAL BANK , 3233 S ASHLAND OFFICE CHICAGO, IL 

PACIFIC GLOBAL BANK , SOUTH ARCHER BRANCH CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , BROADVIEW BANKING CTR FACILITY BROADVIEW, IL 

SEAWAY BANK & TRUST COMPANY , BONZEVILLE FACILITY CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , CHATHAM RIDGE FACILITY CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , CRESTWOOD BRANCH CRESTWOOD, IL 

SEAWAY BANK & TRUST COMPANY , DRIVE-IN FACILITY CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , MAYWOOD BRANCH MAYWOOD, IL 

SEAWAY BANK & TRUST COMPANY , MICHIGAN AVE FACILITY CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , MIDWAY FACILITY CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , OHARE FACILITY BRANCH CHICAGO, IL 

SEAWAY BANK & TRUST COMPANY , WAUKEGAN FACILITY WAUKEGAN, IL 

URBAN PARTNERSHIP BANK CHICAGO, IL 
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IMPORTANT NOTICE:   
TRANSPORTATION BULLETIN REVISIONS 

 
Letting Date:  March 6, 2015 

 
The following revisions have been made to this Transportation Bulletin.  If you downloaded the 
bulletin prior to the noted revision date, you should incorporate the revisions or download and use 
a new copy of the bulletin. 
 

 
REVISION DATE: February 24, 2015 
 
Revision No. 1:  Item 1 this project has been WITHDRAWN from the Letting 
 
Revision No. 2:  Item 2 this project has been WITHDRAWN from the Letting. 
 
Revision No. 3:  Item 3 this project has been WITHDRAWN from the Letting. 
 
Revision No. 4:  Item 4 this project has been WITHDRAWN from the Letting. 
 
Revision No. 5:  Item 7 this project has been WITHDRAWN from the Letting. 
 
Revision No. 6:  Item 8 this project has been WITHDRAWN from the Letting. 
 
Revision No. 7:  Item 9 this project has been WITHDRAWN from the Letting. 
 
Revision No. 8:  Item 17 the description reads (Completion Date: March 31, 2016).  The 
description has been changed to read (Completion Date: April 30, 2016). 
 
Revision No. 9:  Item 18 the description reads (Completion Date: March 31, 2016).  The 
description has been changed to read (Completion Date: April 30, 2016). 
 
Revision No. 10:  Item 20 this project has been WITHDRAWN from the Letting. 
 
Revision No. 11:  Item 22 the description reads (Completion Date: March 13, 2016).  The 
description has been changed to read (Completion Date: April 30, 2016). 
 
Revision No. 12:  Item 23 the description reads (Completion Date: March 31, 2016).  The 
description has been changed to read (Completion Date: April 30, 2016). 
 
Revision No. 13:  Item 40 this project has been WITHDRAWN from the Letting. 
 
Revision No. 14:  Item 55 this project has been WITHDRAWN from the Letting. 
 
Revision No. 15:  Item 83 this project has been WITHDRAWN from the Letting. 
 
Revision No. 16:  Item 86 this project has been WITHDRAWN from the Letting. 
 
Revision No. 17:  Item 87 this project has been WITHDRAWN from the Letting. 
 
Revision No. 18:  Item 97 this project has been WITHDRAWN from the Letting. 
 
Revision No. 19:  Item 100 this project has been WITHDRAWN from the Letting. 
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Revision No. 20:  Item 110 this project has been WITHDRAWN from the Letting. 
 
Revision No. 21:  Item 111 this project has been WITHDRAWN from the Letting. 
 
Revision No. 22:  Item 112 this project has been WITHDRAWN from the Letting. 
 
Revision No. 23:  Item 113 was DELETED from the Letting. 
 
Revision No. 24:  Item 117 the description reads (30 Working Days).  The description has been 
changed to read (55 Working Days). 
 
Revision No. 25:  Item 128 the description reads (Completion Date: March 10, 2017).  The 
description has been changed to read (Completion Date: March 9, 2018). 
 
Revision No. 26:  Item 131 - 78286 there will be a Pre-Bid Conference for this project on February 
27, 2015.  Refer to the NEWSFLASH of February 19, 2015 and the notice in this revised bulletin.  
 
Revision No. 27:  Item 132 –78319 there will be a Pre-Bid Conference for this project on February 
27, 2015.  Refer to the NEWSFLASH of February 19, 2015 and the notice in this revised bulletin.  
 
Revision No. 28:  Item 135 this project has been WITHDRAWN from the Letting. 
 
Revision No. 29:  Item 141 this project has been WITHDRAWN from the Letting. 
 
Revision No. 30:  Item 142 this project has been WITHDRAWN from the Letting. 
 
Revision No. 31:  Item 164 this project has been WITHDRAWN from the Letting. 
 
Revision No. 32:  Item 168 this project has been WITHDRAWN from the Letting. 
 
Revision No. 33:  Item 176 this project has been WITHDRAWN from the Letting. 
 
Revision No. 34:  Item 182 SSPC QP1 and QP 2 certification has been added to this project. 
 
Revision No. 35:  Item 183 the description reads (Completion Date: September 15, 2015 Plus 05 
Working Days).  The description has been changed to read (Completion Date: October 2, 2015 
Plus 5 Working Days). 
 
Revision No. 36:  Item 186 this project has been WITHDRAWN from the Letting. 
 
Revision No. 37:  Item 190 the description reads (Completion Date: November 30, 2015).  The 
description has been changed to read (Completion Date: December 30, 2015). 
 
Revision No. 38:  Item 191 this project has been WITHDRAWN from the Letting. 
 
Revision No. 39:  Item 192 the description reads (Completion Date: July 30, 2016).  The 
description has been changed to read (Completion Date: September 30, 2016). 
 
Revision No. 40:  Item 194 this project has been WITHDRAWN from the Letting. 
 
Revision No. 41:  Item 195 the description reads (Completion Date: May 15, 2016 Plus 10 
Working Days).  The description has been changed to read (Completion Date: May 31, 2016 Plus 
10 Working Days). 
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Revision No. 41:  Item 197 the description reads (Completion Date: June 30, 2017 Plus 5 
Working Days).  The description has been changed to read (Completion Date: 106 Calendar 
Days Plus 5 Working Days). 
 
Revision No. 42:  Item 214 the description reads Project ACTE-000V(006).  The description has 
been changed to read Project TAP-000V(006). 
 
Revision No. 43  Item 220 this project has been WITHDRAWN from the Letting. 
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March 6, 2015 Letting 

Revised Index Listing 
 

PAVEMENT 

 

 152. Bureau 14-00246-00-RS   FAS 1230   CH 27  

  76. Champaign-Douglas-Vermilion  D5 CM PATCHING 2015-3    VARIOUS    VARIOUS    

 206. Champaign 09-00101-00-PV   FAP 800 & FAU 7101 US 45 & FLESSNER AVE.  

 185. Champaign 113 I-1,CR   FAP 709    US 136 

  71. Champaign 136RS-3, CR& (10-4)RS-1  FAP 326    IL 47  

  74. Champaign 201RS-1,(200R)RS-2 & 200RS-3 FAP 808    IL 130 

 161. Clinton 08-00092-00-RS   FAS 782    KEYESPORT ROAD 

 122. Clinton 15-I FAP 690    IL 160 

 158. Coles 11-00150-00-RS   FAS 661    CH 20  

 210. Coles 12-00104-00-RS   FAU 7642 & FAU 7643    DIVISION ST. & 4TH ST. 

 216. Cook 01-00207-00-BT   OLD PLANK TRAIL       

  24. Cook 08-00185-01-FP   FAU 3512   US 14  

 170. Cook 08-F3000-21-BT   NORTH BRANCH TRAIL    

 173. Cook 12-00063-00-RS   FAU 2744   GREEN BAY ROAD 

 171. Cook 13-00205-00-FP   FAU 2644 & FAU 1272    WALNUT AVE. & NICHOLS RD.  

 172. Cook 13-00294-00-BT   FAU 1329   MAIN STREET    

  12. Cook 14-00075-00-RS   FAU 2714   KEMMAN AVENUE  

  13. Cook 14-00092-00-RS   FAU 2838   CALIFORNIA AVENUE  

 195. Cook 2013-077R    FAI 290    I-290  

 104. Crawford D7 HMA RESURF 2015-5 FAP 781 & 332  IL 33 & IL 1   

  25. DuPage 13-00059-00-RS   FAU 2554   KUHN ROAD  

 166. DuPage 32RS&N(12)   FAU 1321   IL 19  

 102. Edwards D7 PATCHING 2015-2   FAP 116    IL 130 

 105. Effingham D7 PATCHING 2015-5   FAP 774/FAU 8363   IL 32/33 US 40 

 115. Effingham D7 PAVT PRSV 2015-2  FAP 828    SPRING CREEK RD    

 103. Fayette D7 PATCHING 2015-3   FAS 1751/FAU 8413  US 40  

 205. Fulton 04-00093-04-RS   FAU 6883 & FAU 6893    ASH ST. & 20TH AVE.    

 155. Fulton 14-00904-02-PP   VARIOUS       

  90. Hancock (23)I-1  FAP 315    US 136 

  43. Iroquois 120 BR-1 FAS 315    US 52  

 139. Jackson D9 CM PAVEMENT REPAIR 2015-2 FAP 331    IL 13  

 133. Jackson D9 PAVT PRESERVATION 2014-1  FAP 42 IL 13/127  

 200. Kane 08-00378-00-CH   FAP 524    MAIN STREET    

 149. Kankakee 13-00063-00-SW   FAU 6512   MAPLE STREET   

 179. Kankakee D3 PATCHING 2015-6   FAP 330    IL 17  

  42. Kendall (118)N   FAU 379    IL 126 

 204. Kendall 07-00096-00-RP   FAU 4000   ELDAMAIN ROAD  

  15. Lake 14-00062-00-WR   FAU 195 & FAU 189  LAKE ST. & CENTER ST.  

 106. Lawrence D7 HMA RESURF 2015-6 FAP 781    IL 33  

 108. Lawrence D7 HMA RESURF 2015-7 FAS 1807   BUS US 50  

 157. Logan 11-00038-05-RS   FAS 561    CH 9   

 109. Macon D7 PATCHING 2015-7   FAP 323    US 36  

 159. Madison 10-00016-00-PV   FAU 9119   EAST MAIN STREET   

 160. Madison 13-00026-01-WR   FAU 8959   CENTRAL STREET 

 212. Madison 13-00026-03-FP   FAU 9393   SOUTH MAIN STREET  

 123. Madison 60-12RS  FAP 310    IL 255 

 121. Marion 61-(2,3,3-1,4,5,5-1,6)I--I   FAI 57 I-57   

 183. McLean (17-RB-2)BR  FAS 1488   OLD US 66  

 156. McLean 11-00001-02-BT   ROUTE 66 TRAIL    

 120. Monroe 68R-1-2-1    FAP 312    IL 3   

 101. Moultrie D7 PATCHING 2015-1   FAP 770    IL 128 

 107. Moultrie D7 PATCHING 2015-6   FAP 320    IL 121 

  26. Ogle 120RS-6  FAP 553    IL 72  

 153. Peoria 05-00036-00-FP   FAU 6550   WALNUT STREET  

 129. Pulaski 122RS-3, 120RS-5, 17RS-2 FAP 726    IL 37  

 201. Rock Island (112FR)RS-1  FAU 5885   19TH STREET    

  28. Rock Island (18Z)RS-4    FAP 595    IL 5   

  81. Sangamon (110)I-2,(SP-Z)I-1   FAP 666    BUS 55 

 189. Sangamon (84-10-2)RS-5    FAI 72 I-72   

  82. Sangamon D6 PATCHING VAR. SPFLD. 2015 VARIOUS    VARIOUS    

 114. Shelby D7 PAVT PRSV 2015-1  FAP 766    IL 32  

  67. Tazewell (M-15)RS FAP 705    IL 122 

 131. Union-Johnson (91-3,91-1,44-1-1,44-1)RS-2  FAI 57 I-57   

 132. Union-Pulaski (77-1,91-4,91-4-1,91-3)R-2   FAI 57 I-57   

  60. Various D4 CRACK & JOINT SEAL 2015   VARIOUS    VARIOUS    

  59. Various D4 CRACK & JOINT SEAL 2015-1 VARIOUS    VARIOUS    

  69. Vermilion 10(92-8,9)RS-2,(92-10)RS-3   FAI 74 I-74   

  66. Warren 35RS-4   FAS 417    BUS 67 

 198. Will 14-00046-00-FP   FAU 295    THEODORE STREET    

 213. Williamson 08-00121-00-SP   TR 568 JORDANS FORT ROAD  

 143. Williamson D9 SAFETY SHLDRS & PAVT 2015-1   FAP 331/873    IL 13/149  

  41. Winnebago D2 MRS 2015-8    CH 15  HARRISON ROAD  
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BRIDGES 

  93. Adams-Hancock D6 BRIDGE WASHING 2015   FAP 63 & 315   US 24 & 136    

 182. Bureau (06-3,078-1)MBPM-2   FAI 180    I-180  

  73. Champaign (105BR,BR-2)I    FAP 709    US 136 

 116. Clark (12-49, HB-2)BR  FAI 70 I-70   

 118. Clinton 14-14HB-2    FAP 327    US 50  

 127. Clinton 14-1HB-2-HDF FAI 64 I-64   

 193. Cook 2013-012R    FAI 90/94  I-90/94    

 219. Cook 2013-047BR FAP 307 IL 64 (North Avenue) 

  16. Cook 2014-074I    FAU 3565 & 3593    IL 171 & MICHIGAN CITY RD  

 167. Cook 21(B&C)NRM-4-BR-1    FAU 1360   FOSTER AVE 

  99. Cumberland D7 BRIDGE REPAIRS 2015-3 FAI 57 I-57   

 181. DeKalb (116VB-1-1BR)BP  FAP 573    US 30  

  68. Douglas 21 CR    FAS 1671   US 45  

   6. DuPage (544&544-1)TS&N(13)  FAP 344    IL 83  

 215. DuPage 10-00089-00-BR   FAU 2999   OAK STREET 

 196. DuPage 2013-083-R&B FAP 345    IL 390 

 119. Greene 51B-2    FAS 733    US 67  

 130. Hardin 115B-1   FAP 782    IL 1   

 134. Hardin 115B-2   FAP 782    IL 1   

 180. Iroquois (38-2HB-2)BP & (38-2HB-1)BP  TR 49A & CH 45 2800N & 2900N  

 148. Iroquois 11-00172-01-BR   CH 42     

 217. Kane 04-00329-00-BR   FAU 1542   JERICHO ROAD   

 197. Kane 08-00133-01-BR   CH 46  WALKER ROAD    

   5. Kane 128-B-I-1    FAP 557    IL 72  

  44. LaSalle (50-3HB-1)BP & (50-4HBR)BP   FAI 80 I-80   

 151. Livingston 10-08125-01-BR   TR 207    

  98. Macon (126X)RS-2, 135RS-1  FAP 320    IL 121/IL 48   

 126. Madison-St Clair 60-6BR-P, 125-BR-2-P FAI 55/70 & FAP 805    I-55/70 & IL 161   

 124. Madison 125-1HB-P, 1-HB-P    FAP 789/CH 1A  IL 143/OLD ALTON RD    

 125. Madison 132-4B-P, 406-B-1-P  FAP 785/2  IL 111/140/143 

 154. Marshall 14-01119-00-BR   TR 87 A       

 146. Massac (64-3B)I-7   FAI 24 I-24   

 163. McLean-Piatt D-5 OVD SIN STR REPL 2015-12 VARIOUS    VARIOUS    

 184. McLean-Vermilion FY 2015 BRIDGE DECK SEALING  VARIOUS    VARIOUS    

  70. McLean 121RS-4 & 121CR  FAP 71 IL 54  

  78. Montgomery-Sangamon D6 BRIDGE PAINTING 2014-1    VARIOUS    VARIOUS    

  92. Morgan (148 BR) I-1 FAP 614    IL 78  

  95. Moultrie (142BY)BR    FAP 323    US 36  

 178. Ogle D2 DECK REPAIR 2015-1    FAP 553    IL 72  

  75. Piatt (7BR)I   FAP 741    IL 105 

  77. Pike 118(B-1,B-2,B-3) FAP 558    IL 100 

  53. Putnam 105BR-5  FAP 653    IL 18  

  37. Rock Island (132B)P  FAP 308    IL 92  

  39. Rock Island D2 BRIDGE WASHING 2015-3 FAI 80 I-80   

 209. Shelby 12-15134-00-BR   TR 431A       

 117. St Clair 95-VB-1  FAP 103    IL 15  

 202. Stephenson 12-00180-00-BR   FAS 63 SOUTH KENT ROAD    

  52. Tazewell 90(109,109-1,110)RS-2    FAI 155    I-155  

 138. Union 11B-3    FAS 1911   OLD US 51  

 218. Various D2 BRIDGE WASHING 2015-4 VARIOUS    VARIOUS    

  62. Various D4 BRIDGE DECK SEALING 2015  VARIOUS    VARIOUS    

  56. Various D4 CULVERT REPAIR 2015   VARIOUS    VARIOUS    

 187. Various D5 CM BRIDGE PAINTING 2015-1 VARIOUS    VARIOUS    

  88. Various D6 BDGE PAINTING 2015-1  VARIOUS    VARIOUS    

 207. Wabash 10-05122-00-BR   TR 149    

  96. Wayne (101B)B-1    FAP 776    IL 242 

 136. White 5B-4 FAP 332    IL 1   

  36. Whiteside (195-3B & 195-3B-1)P FAI 88 I-88   

  35. Whiteside (195-3B-2)P  FAI 88 I-88   

  19. Will 2014-078BR   VARIOUS    VARIOUS    

 140. Williamson D9 CM BRIDGE REPAIR 2015-1   FAI 24 I-24   

  34. Winnebago D2 BRIDGE REPAIRS 2015-1 FAI 39 I-39   

  32. Winnebago D2 DECK REPAIR 2015-2    FAP 734    IL 2   

  33. Winnebago D2 DECK REPAIRS 2015-3   FAP 734    IL 2   

 

ELECTRICAL 

 

  79. Adams (103Z) N FAP 745    IL 104 

  14. Cook 12-00262-00-TL   FAU 3727   DEMPSTER STREET    

 169. Cook 13-00271-00-TL   VARIOUS       

 221. DuPage 12-00067-00-TL FAU 3573 AND 2588 Center Dr. and Janes Ave. 

  80. Sangamon (28)TS-3 FAP 668    DIRKSEN PARKWAY    

  84. Various D6 LIGHTING 2014 VARIOUS    VARIOUS    

  85. Various D6 LIGHTING 2014-1   VARIOUS    VARIOUS    

 147. Various D9 SMART TRAF MONITOR 2015-1 VARIOUS    VARIOUS    

 128. Various DIST. 8 STC 2015-1   VARIOUS    VARIOUS    
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MISCELLANEOUS 

 

  38. Carroll 104DM-1  FAP 308    IL 84  

  94. Christian (2)I FAP 75 IL 29  

 174. Cook 12-00107-00-SP   LAKE STREET       

 199. Cook 13-00050-00-SW   FAP 348    IL 43  

 175. Cook 14-00300-00-SW   FAU 1332   EAST OAKTON STREET 

  21. Cook 2014-081T    FAI 290    I-290/IL 110   

  11. DuPage 12-00048-00-SW   VARIOUS       

  46. Grundy 2015-1 WEED SPRAY    FAI 80 & 55    I-80 & 55  

  50. Iroquois (120) I  FAS 315    US 52  

  20. Kane 126-I    FAP 307    IL 64  

  49. Kankakee (105) I-2    FAP 635    IL 114 

  48. Kankakee (110 N) I-3  FAP 631    IL 102 

  47. LaSalle (105,106)I   FAP 653    IL 18  

  45. LaSalle (33BR-2)T    FAP 623    US 6   

  51. Livingston (53-3) I-2   FAI 55 I-55   

 150. Livingston 12-00002-00-SW   VARIOUS       

  89. Logan D6 WEED SPRAYING 2015    FAI 55 & 155   I-55 & 155 

 214. McHenry GIT-MORAINE HILLS    BIKE TRAIL GRAND ILLINOIS TRAIL   

  72. McLean (128,129)I   FAP 693    IL 9   

  54. Mercer 103-1    FAP 310    US 67  

 211. Monroe 11-00034-02-SW   FAU 9314   LAKEVIEW DRIVE 

 203. Ogle 13-00045-00-SW   FAP 742    IL 2   

  57. Peoria 72(7,8,9,9-1)LS-6    FAI 74 I-74   

 145. Perry D9 DEMOLITION 2015-1 FAP 42 IL 13-127  

 208. Richland 12-00081-00-SW   VARIOUS       

  27. Rock Island (81-1)DM-2   FAI 74 I-74   

  10. Various 2014-054LS   VARIOUS    VARIOUS    

  17. Various 2014-076I    VARIOUS    VARIOUS    

  18. Various 2014-077I    VARIOUS    VARIOUS    

  23. Various 2014-085GRR  VARIOUS    VARIOUS    

  22. Various 2014-086GRR  VARIOUS    VARIOUS    

 177. Various 2014-087I    VARIOUS    VARIOUS    

 192. Various D 2 H-T PVMNT MRK RPR 15-11  VARIOUS    VARIOUS    

 162. Various D2 GRDRL DELIN MAINT ART 14-46   VARIOUS    VARIOUS    

  30. Various D2 MCHD (NORTH)2015  VARIOUS    VARIOUS    

  29. Various D2 MCHD (SOUTH)2015  VARIOUS    VARIOUS    

  31. Various D2 ROADSIDE RESTORATION 2015 VARIOUS    VARIOUS    

 190. Various D3 GRDRL DELIN MAINT ART 15-30   VARIOUS    VARIOUS    

  65. Various D4 EMERALD ASH BORER CONTROL VARIOUS    VARIOUS    

  61. Various D4 GUARDRAIL REPAIRS 2014-MCHD   VARIOUS    VARIOUS    

  63. Various D4 PAVEMENT MARKING 2015 VARIOUS    VARIOUS    

  58. Various D4 WEED SPRAYING 2015 (OR)   VARIOUS    VARIOUS    

  64. Various D4 WEED SPRAYING 2015 (OR-1) VARIOUS    VARIOUS    

 188. Various D5 WEED SPRAYING 2015-1  VARIOUS    VARIOUS    

  91. Various D6 CABLE/GUARDRAIL 2015-1    VARIOUS    VARIOUS    

 165. Various D7 GRDRL DELIN MAINT ART 15-28   VARIOUS    VARIOUS    

 137. Various D9 SAFETY 2014-2 VARIOUS    VARIOUS    

 144. Various D9 WEED SPRAY 2015-1 VARIOUS    VARIOUS    

 

DIVISION OF AERONAUTICS 

 

  01A FULTON INGERSOLL AIRPORT IN CANTON 

  02A LASALLE ILLINOIS VALLEY REGIONAL AIRPORT IN PERU 

 

ILLINOIS DEPARTMENT OF NATURAL RESOURCES 

  1LR. Fulton  FARMINGTON EMBANKMENTS RECLAMATION PROJECT   

 

Revised Notice of Letting Bulletin March 6, 2015 Letting Published February 24, 2015



- 4 - 

 

DIVISION OF AERONAUTICS 

 

  01A FULTON INGERSOLL AIRPORT IN CANTON 
  02A LaSALLE ILLINOIS VALLEY REGIONAL AIRPORT IN PERU 
 

ILLINOIS DEPARTMENT OF NATURAL RESOURCES 

  1LR. Fulton  FARMINGTON EMBANKMENTS RECLAMATION PROJECT   
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 MARCH 06, 2015 LETTING 

REVISED ITEM DESCRIPTIONS 
  
 1. WITHDRAWN FROM THE LETTING 
  
 2. WITHDRAWN FROM THE LETTING 
  
 3. WITHDRAWN FROM THE LETTING 
  
 4. WITHDRAWN FROM THE LETTING 
  
 5. Contract No. 60M91  Kane County  District 1 

Section 128-B-I-1                           
FAP Route 557 (IL 72)  
Bridge deck overlay and bridge joint repair on the structure carrying IL 72 at Cook Creek, 5.3 miles west of IL 47 (SN 045-
0053); includes 12 tons HMA surface course, Mix D; 52 ft removal and replacement of preformed elastomeric joint seals 
for pavement; 186 sq yds bridge deck grooving; 1,698 ft polyurea pavement marking; 16 guardrail markers; 9 sq yds 
approach slab repair; 199 sq yds bridge deck scarification; 197 sq yds bridge deck latex concrete overlay; mobilization; 
traffic control and protection. (20 Working Days) (Job No. C-91-197-11) (0-01621-1003)  
(See the Special Provisions for the DBE Percentage) 

  
 6. Contract No. 60W55  DuPage County  District 1 

Section (544&544-1)TS&N(13)                           
FAP Route 344 (IL 83) Project ACNHPP-ACHSIP-344(59) 
Culvert replacement, traffic signal modernization and channelization on IL 83 (Kingery Highway) and Marion Hills Ditch 
(63rd St. Ditch) and at 63rd St. in Willowbrook; includes 230 units tree removal; 5,050 cu yds earth excavation; 3,146 sq 
yds topsoil; 1,756 ft perimeter erosion barrier; 10,434 sq yds aggregate subgrade improvement; 141 cu yds subbase 
granular material; 8,823 sq yds PCC pavement (jointed); 11,181 sq yds pavement removal; 704 sq yds patching; 462 sq 
yds HMA shoulders; removal of existing structure; 2,697 cu yds structure excavation; 144,760 lbs epoxy coated 
reinforcement bars; 767.2 cu yds concrete box culverts; 3,704 ft concrete curb and gutter; 3,628 sq ft concrete median; 3 
traffic barrier terminals; 450 cu yds non-special waste disposal; 138 sq ft sign panel; 13,987 ft polyurea pavement 
marking; 15,638 ft electric cable; 4 steel mast arm assemblies and poles; 18 signal heads, LED; 514 ft detector loop; 323 
cu yds lightweight cellular concrete fill; 1,215 cu yds expanded polystyrene fill; 1 controller; 3,395 ft fiber optic cable; 152 
sq ft geotextile retaining wall; 1,114 sq ft temporary soil retention system; mobilization; traffic control and protection; 
federally funded. (60 Working Days) (Job No. C-91-323-13) (1-70251-0000, 1-78570-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 7. WITHDRAWN FROM THE LETTING 
  
 8. WITHDRAWN FROM THE LETTING 
  
 9. WITHDRAWN FROM THE LETTING 
  
 10. Contract No. 60Y70  Various Counties  District 1 

Section 2014-054LS                           
Various Routes (VARIOUS)  
Landscape repairs and renovations at various locations in District 1; includes 80 units supplemental watering; 7,260 sq 
yds topsoil; 1.5 acres seeding; 1.0 acre interseeding; 7,260 sq yds erosion control blanket; 245 shade trees; 22 
intermediate trees; 33 evergreens; mobilization. (Completion Date: November 30, 2016)  
(Job No. C-91-453-14) (0-01621-1002) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: November 21, 2014 (Item 22) 

  
 11. Contract No. 61B01  DuPage County  District 1 

Section 12-00048-00-SW (WINFIELD) 
Various Routes  Project SRTS-4009(129) 
This project consists of the construction of sidewalks, pavement markings for crosswalks and curb and gutter removal and 
replacement on Park Street from Liberty Street to Washington Avenue; Washington Avenue from Park Street to Winfield 
Road and Metra Parking Lot from Jewell Road to the Railroad Underpass in the Village of Winfield; includes 2,420 sq yd 
topsoil furnish and place, 6"; 1,116 sq yd aggregate base course, Type B; 17 ton HMA binder course, IL-19.0, N50; 20 ton 
HMA surface course, Mix "D", N50; 20 sq yd PCC driveway pavement, 6 inch; 8,330 sq ft PCC sidewalk 5 inch; 242 sq yd 
driveway pavement removal; 200 sq ft sidewalk removal; 33 ft combination concrete curb and gutter; 1,930 ft 
thermoplastic pavement markings; 240 sq ft remove and reinstall brick pavers; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (20 Working Days)  
(Job No. C-91-411-12) (0-01686-1008) (See the Special Provisions for the DBE Percentage) 
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 12. Contract No. 61A99  Cook County  District 1 
Section 14-00075-00-RS (LAGRANGE PARK) 
FAU Route 2714 (KEMMAN AVENUE) Project M-4003(373) 
Project consists of resurfacing, intermittent replacement of defective curb and gutter, driveways, and sidewalks; pavement 
patching, HMA surface removal, resurfacing with level binder and HMA surface course, pavement striping, restoring the 
parkways with topsoil and sod and all other incidental items to complete the work on FAU Route 2714 (Kemman Avenue) 
from 31st Street in the Village of LaGrange Park; includes 1,000 sq yd topsoil furnish and place; 1,000 sq yd sodding; 100 
ton aggregate for temporary access; 10,000 lb bituminous materials (prime coat); 550 ton leveling binder (machine 
method); 1,300 ton HMA surface course; 1,000 sq yd protective coat; 200 sq yd PCC driveway pavement; 5,000 sq ft 
PCC sidewalk removal and replacement; 1,500 ft combination curb and gutter removal and replacement; 1,150 sq yd 
Class D patches; 44 frames and lids; 7,910 ft thermoplastic pavement marking line; 11,000 sq yd HMA surface removal; 
traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (30 Working Days) (Job No. C-91-416-14) (1-21599-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 13. Contract No. 61B13  Cook County  District 1 

Section 14-00092-00-RS (EVERGREEN PARK) 
FAU Route 2838 (CALIFORNIA AVENUE) Project M-4003(299) 
This project consists of roadway resurfacing including HMA surface removal, curb and gutter repair, patching, HMA binder 
course, HMA surface course and pavement markings on California Avenue from 87th Street to 95th Street in the Village 
of Evergreen Park; includes 2,127 sq yd subbase granular materials; 960 sq yd HMA base course, 2 1/4"; 10,308 lb 
bituminous materials (prime coat); 2,650 ton HMA surface course, Mix "D", N50; 936 sq yd PCC driveway pavement; 
28,458 sq ft PCC sidewalks; 1,817 sq yd driveway pavement removal; 11,172 sq ft sidewalk removal; 843 sq yd Class D 
patches, Type IV, 8 inch; 6,466 ft combination concrete curb and gutter, Type B-6.12; 11,514 ft thermoplastic pavement 
markings; 22,538 sq yd HMA surface removal, variable depth; federally funded; (A Special Provision for this contract 
requires insurance that names additional insureds). (45 Working Days) (Job No. C-91-255-14) (1-21546-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 14. Contract No. 61B06  Cook County  District 1 

Section 12-00262-00-TL (EVANSTON) 
FAU Route 3727 (DEMPSTER STREET) Project CMM-4003(48) 
Project consists of the installation of an interconnected traffic signal system including the modernization of the traffic 
signals along Dempster Street from Fowler Avenue to Ridge Avenue in the City of Evanston; includes 30 tree root 
pruning; 1,084 sq ft PCC sidewalk removal and replacement; 145 ft combination concrete curb and gutter removal and 
replacement; 116 sq ft sign panel; 7,071 ft paint pavement marking line; 5,445 ft underground conduit, galvanized steel; 
24 handholes; 2,257 ft electric cable in conduit, tracer; 15,383 ft electric cable in conduit, signal; 5,242 ft electric cable in 
conduit, lead-in; 15 traffic signal posts, galvanized steel; 15 steel mast arm assemblies and poles; 50 signal heads, LED; 
30 pedestrian signal heads, LED; 33 traffic signal backplates; 2,180 ft detector loop; 9,800 ft remove electric cable from 
conduit; 4 full-actuated controllers and Type IV cabinets; 2,257 ft fiber optic cable in conduit; traffic control and protection; 
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(95 Working Days) (Job No. C-91-467-12) (1-11015-0063) (See the Special Provisions for the DBE Percentage) 

  
 15. Contract No. 61B18  Lake County  District 1 

Section 14-00062-00-WR (GRAYSLAKE) 
FAU Route 195 & FAU 189 (LAKE ST. & CENTER ST.) Project M-4003(436) 
This project consists of HMA asphalt widening, resurfacing, curb and gutter, storm sewer installation and pavement 
markings on Lake Street from Shorewood Road to Barron Boulevard and Center Street from Lake Street to Barron 
Boulevard in the Village of Grayslake; includes 1,352 cu yd removal and disposal of unsuitable material; 7,410 sq yd 
topsoil furnish and place, 4"; 2,780 sq yd aggregate subgrade improvement 12"; 4,973 sq yd aggregate base course, 
Type B; 275 sq yd PCC base course widening 7"; 2,832 sq yd HMA base course; 230 ton HMA binder course, IL-19.0, 
N70; 1,790 ton HMA surface course, Mix "D"; 85 sq yd PCC driveway pavement; 11,115 sq ft PCC sidewalks; 16,337 sq 
yd HMA surface removal, 2"; 870 sq yd driveway pavement removal; 6,790 sq ft sidewalk removal; 4,103 sq yd Class D 
patches; 931 ft storm sewers; 5,440 ft combination curb and gutter; 13,068 ft thermoplastic pavement markings; 3,675 sq 
ft PCC sidewalks; federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (Completion Date: September 18, 2015 Plus 05 Working Days) (Job No. C-91-154-15) (1-21597-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 16. Contract No. 62A17  Cook County  District 1 

Section 2014-074I                           
FAU Route 3565 & 3593 (IL 171 & MICHIGAN CITY RD)  
Repairing/replacing bridge beams for the structure carrying IL 171 (Archer Ave.) over US 45 SB ramp to I-294 in Justice 
and the structure carrying Michigan City Road over I-94 (Bishop Ford) in Dolton (SN 016-0209, SN 016-1068); includes 
27 cu yds concrete removal; 25.2 cu yds concrete; 16,200 lbs structural steel; 459 stud shear connectors; 1,910 lbs epoxy 
coated reinforcement bars; 182 ft thermoplastic pavement marking; 16,200 lbs structural steel removal; 330 lbs structural 
steel repair; beam straightening; temporary slab support system. (20 Working Days)  
(Job No. C-91-094-15) (0-01621-1012) (See the Special Provisions for the DBE Percentage) 
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 17. Contract No. 62A20  Various Counties  District 1 
Section 2014-076I                           
Various Routes (VARIOUS)  
Repair and installation of fence along various expressways and arterial highways north of IL 38 in the northern part of 
District 1; includes 111 ft chain link fence; 11 ft woven wire fence; 448 sq ft chain link gates; 12,330 ft chain link fabric; 
475 line posts; 29 terminals. (Completion Date: April 30, 2016) (Job No. C-91-103-15) (0-01621-1013) (MCHD) 
(See the Special Provisions for the DBE Percentage) 

  
 18. Contract No. 62A21  Various Counties  District 1 

Section 2014-077I                           
Various Routes (VARIOUS)  
Repair and installation of fence along various expressways and arterial highways south of IL 38 in the southern part of 
District 1; includes 237 ft chain link fence; 5,280 ft woven wire fence; 2,200 ft fence rail removal; 770 sq ft chain link gates; 
20,425 sq ft chain link fabric; 814 ft line posts; 50 terminal posts. (Completion Date: April 30, 2016)  
(Job No. C-91-104-15) (0-01621-1014) (MCHD) (See the Special Provisions for the DBE Percentage) 

 19. Contract No. 62A22  Will County  District 1 
Section 2014-078BR                           
Various Routes (VARIOUS)  
Bridge repairs and electrical repairs on various moveable bridges over Des Plaines River (SN 099-0101, 0166, 0239, 
9901, 9903 and 9904) all in Joliet; includes 12 sq ft PCC sidewalk; 856 ft conduit attached to structure; 5,306 ft electric 
cable; 6 disconnect switches; reinstall rubber fender system; steel grid deck repairs; repair gear reducer assembly; 
remove and replace existing wall heater; remove and replace 4 limit switches; mobilization. (45 Working Days)  
(Job No. C-91-105-15) (0-01621-1015) (See the Special Provisions for the DBE Percentage) 

  
 20. WITHDRAWN FROM THE LETTING 
  
 21. Contract No. 62A31  Cook County  District 1 

Section 2014-081T                           
FAI Route 290 (I-290/IL 110)  
Removal and replacement of drainage structures and storm sewers along I-290/IL 110 (Eisenhower Expressway) from 
US 12/20/45 (Mannheim Rd.) to Central Ave. in Oak Park, Forest Park, Maywood, Broadview, Bellwood, Westchester and 
Chicago; includes 405 units tree removal; 180 cu yds trench backfill; 3,000 sq yds topsoil; 360 ft storm sewers; 360 ft 
storm sewer removal; 17 catch basins; 17 removing catch basins; 3,633 ft storm sewers to be cleaned; 45 drainage 
structures to be cleaned; mobilization; traffic control and protection. (30 Working Days)  
(Job No. C-91-129-15) (1-79393-0000) (See the Special Provisions for the DBE Percentage) 

  
 22. Contract No. 62A33  Various Counties  District 1 

Section 2014-086GRR                           
Various Routes (VARIOUS)  
Repair and installation of guardrail at various locations throughout District 1; includes 87 ft steel plate beam guard rail; 51 
traffic barrier terminals; repair 258ft traffic barrier terminal; 1,049 guard rail blocks; 1,311 rail element plates; 901 steel 
posts; 44 ft steel railing; 230 ft wood rail. (Completion Date: April 30, 2016) (Job No. C-91-142-15) (0-01621-1020) 
(MCHD) (See the Special Provisions for the DBE Percentage) 

  
 23. Contract No. 62A34  Various Counties  District 1 

Section 2014-085GRR                           
Various Routes (VARIOUS)  
Repair and installation of guardrail at various locations in District 1; includes 396 ft steel plate beam guardrail; 78 traffic 
barrier terminals; repair 224 ft traffic barrier terminals; 25 ft steel railing; 958 steel posts; 990 guardrail blocks; 52 rail 
element plates; 220 ft wood rail. (Completion Date: April 30, 2016) (Job No. C-91-143-15) (0-01621-1021)  
(See the Special Provisions for the DBE Percentage) 
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 24. Contract No. 63865  Cook County  District 1 
Section 08-00185-01-FP (ARLINGTON HEIGHTS) 
FAU Route 3512 (US 14) Project M-4003(201) 
The proposed project consists of the addition of a right-turn lane on US Route 14, the widening of Wilke Road, the 
grinding and resurfacing of US Route 14 and Wilke Road, installation of storm sewer and catch basin, raised medians and 
corrugated medians, PCC sidewalk, pavement markings, street lighting relocations, traffic signals and all other incidental 
items to complete the work on FAU Route 3512 (US 14) at Wilke Road in the Village of Arlington Heights; includes 367 
unit tree removal; 3,108 cu yd earth excavation; 3,684 sq yd geotechnical fabric for ground stabilization; 3,145 sq yd 
topsoil furnish and place; 2,856 sq yd sodding salt tolerant; 3,396 sq yd aggregate subgrade improvement; 500 ton 
aggregate for temporary access; 10,331 lb bituminous materials (prime coat); 689 ton polymerized leveling binder 
(machine method); 1,837 ton HMA surface course; 4,166 sq yd protective coat; 18,937 sq ft PCC sidewalk; 14,361 sq yd 
HMA surface removal; 3,013 ft combination curb and gutter removal; 11,357 sq ft sidewalk removal; 9,368 sq ft median 
removal; 3,930 sq yd pavement patching; 559 ft storm sewers; 16 catch basins; 3,563 ft combination concrete curb and 
gutter; 7,507 sq ft corrugated median; 16,855 ft temporary pavement marking line; 7,161 sq ft work zone pavement 
marking removal; 204 sq ft sign panel; 12,003 ft thermoplastic pavement marking line; 100 raised reflective pavement 
marker removal and replacement; 2,554 ft underground conduit, galvanized steel; 11,632 ft electric cable in conduit, 
signal; 3 steel mast arm assemblies and poles; 32 signal heads, LED; 24 traffic signal backplates; 1,683 ft detector loop; 
29 trees; 1 railroad, full-actuated controller and Type IV cabinet; traffic control and protection; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (120 Working Days)  
(Job No. C-91-338-13) (1-21429-0000) (See the Special Provisions for the DBE Percentage) 

  
 25. Contract No. 63876  DuPage County  District 1 

Section 13-00059-00-RS (CAROL STREAM) 
FAU Route 2554 (KUHN ROAD) Project M-4003(208) 
This project consists of 1.68 miles of resurfacing with HMA surface course, patching, combination curb and gutter 
replacement, sidewalk replacement and pavement markings on Kuhn Road from North Avenue to Lies Road in the Village 
of Carol Stream; includes 33,220 sq yd preparation of base; 22,424 lb bituminous materials (prime coat); 3,721 ton HMA 
surface course, Mix "D", N70; 3,555 sq ft PCC sidewalk 5 inch; 33,007 sq yd HMA surface removal, 3"; 3,285 sq ft 
sidewalk removal; 1,664 sq yd Class D patches; 1,140 ft combination concrete curb and gutter; 25,570 ft thermoplastic 
pavement markings; federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (Completion Date: August 14, 2015 Plus 05 Working Days) (Job No. C-91-386-13) (1-21434-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 26. Contract No. 64J22  Ogle County  District 2 

Section 120RS-6                           
FAP Route 553 (IL 72) Project ACF-553(158) 
4.69 miles of resurfacing on IL 72 from 0.4 mile west of I-39 to the Dekalb County line; includes 2,497 cu yds earth 
excavation; 225 cu yds trench backfill; 855 sq yds topsoil; 855 sq yds sodding; 109 sq yds PCC base course; 12,089 tons 
HMA binder and surface course; 411 sq ft PCC sidewalk; 1,399 sq yds pavement removal; 23,996 sq yds milling; 2,844 
tons aggregate wedge shoulder; 974 ft storm sewers; 1,629 ft concrete curb and gutter; 400 ft steel plate beam guard rail; 
4 traffic barrier terminals; 136,718 ft thermoplastic pavement marking; 10 shade trees; 10,478 tons material transfer 
device; 336 sq ft concrete median surface; mobilization; traffic control and protection; federally funded. (75 Working Days) 
(Job No. C-92-014-13) (2-30162-0100) (See the Special Provisions for the DBE Percentage) 

  
 27. Contract No. 64J64  Rock Island County  District 2 

Section (81-1)DM-2                           
FAI Route 74 (I-74) Project ACNCII-7-4(307) 
Demolition and removal of a building adjacent to I-74 for the I-74 reconstruction project in Moline; includes 65 sq yds 
Class C patches; water service removal; abandon and fill existing sanitary sewer; building removal; mobilization; traffic 
control and protection; federally funded. (30 Calendar Days) (Job No. C-92-017-15) (2-10660-0322)  
(See the Special Provisions for the DBE Percentage) 

  
 28. Contract No. 64K01  Rock Island County  District 2 

Section (18Z)RS-4                           
FAP Route 595 (IL 5)  
Patching, milling and resurfacing on IL 5 from 13th St. to 24th St. in Rock Island; includes 120 cu yds earth excavation; 
1,125 cu yds furnished excavation; 22 cu yds trench backfill; 1,550 sq yds topsoil; 58 cu yds aggregate subgrade 
improvement; 25 sq yds subbase granular material; 1,850 ton HMA binder and surface course, Mix F; 13,914 sq yds 
milling; 347 sq yds patching; 26 ft storm sewers; 55 ft concrete curb/and gutter; 18,661 ft thermoplastic pavement 
marking; 38 shade trees; 529 ft detector loop; 1.0 acre seeding; mobilization; traffic control and protection.  
(30 Working Days) (Job No. C-92-012-15) (2-20540-0200) (See the Special Provisions for the DBE Percentage) 
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 29. Contract No. 64K38  Various Counties  District 2 
Section D2 MCHD (SOUTH)2015                           
Various Routes (VARIOUS)  
Guardrail and fence repairs at various locations in District 2, to be done on a call-out basis; includes 150 cu yds earth 
excavation; 48 traffic barrier terminals; 375 ft chain link fence; 525 ft woven wire fence; 180 ft repair high tension cable 
(Gibraltar; 50 repair and replace posts (Gibraltar); 75 ft steel plate beam guard rail; 30 steel posts; 24 cu ft concrete 
structure repair; 10 emergency work call-outs; 3,100 ft repair steel plate beam guard rail; 49 repair traffic barrier terminals; 
mobilization; traffic control and protection. (Completion Date: March 14, 2016)  
(Job No. C-92=079-14) (0-01621-2008, 0-01845-2001) (MCHD) (See the Special Provisions for the DBE Percentage) 

  
 30. Contract No. 64K39  Various Counties  District 2 

Section D2 MCHD (NORTH)2015                           
Various Routes (VARIOUS)  
Guardrail and fence repairs at various locations in District 2; includes 150 cu yds furnished excavation; 48 traffic barrier 
terminals; 150 ft chain link fence; 750 ft woven wire fence; 75 ft steel plate beam guard rail; 10 emergency work call-outs; 
24 cu ft concrete structure repair; 1,800 ft repair steel plate beam guard rail; 70 repair traffic barrier terminals; 
mobilization; traffic control and protection. (Completion Date: March 14, 2016) (Job No. C-92-080-14) (0-01621-2009) 
(MCHD) (See the Special Provisions for the DBE Percentage) 

  

 Small Business Set-Aside. 
 31. Contract No. 64K40  Various Counties  District 2 

Section D2 ROADSIDE RESTORATION 2015                           
Various Routes (VARIOUS)  
Roadside restoration of right-of-way turf damage caused by motorists along state maintained routes in District 2; includes 
4 acres seeding (special); mobilization. (Completion Date: December 31, 2015) (Job No. C-92-081-14) (0-01621-2010) 
(MCHD) (See the Special Provisions for the DBE Percentage) 

 32. Contract No. 64K42  Winnebago County  District 2 
Section D2 DECK REPAIR 2015-2                           
FAP Route 734 (IL 2)  
Deck patching, wearing surface and expansion joint replacement on the structure carrying IL 2 over Turtle Creek (SN 
101-0003) located 0.1 mile south of the Wisconsin State line; includes 36 tons polymerized HMA surface course, Mix E; 
420 sq yds milling; 17.3 cu yds concrete removal; 17.5 cu yds concrete; 2,210 lbs epoxy coated reinforcement bars; 142 ft 
preformed joint seal; 915 sq ft structural repair of concrete; mobilization; traffic control and protection. (35 Working Days) 
(Job No. C-92-084-14) (0-01621-2012) (See the Special Provisions for the DBE Percentage) 

  
 33. Contract No. 64K43  Winnebago County  District 2 

Section D2 DECK REPAIRS 2015-3                           
FAP Route 734 (IL 2)  
Deck patching, wearing surface and expansion joint replacement on the structure carrying Hononegah Rd. over IL 2 in 
Rockton; includes 16.2 cu yds concrete removal; 390 sq yds protective shield; 16.2 cu yds concrete; 837 sq yds bridge 
deck grooving; 2,340 lbs epoxy coated reinforcement bars; 895 sq yds bridge deck scarification; 895 sq yds bridge deck 
latex concrete overlay; 1,481 sq ft structural repair of concrete; 60 sq yds deck slab repair; mobilization; traffic control and 
protection. (35 Working Days) (Job No. C-92-085-14) (0-01621-2013)  
(See the Special Provisions for the DBE Percentage) 

  
 34. Contract No. 64K44  Winnebago County  District 2 

Section D2 BRIDGE REPAIRS 2015-1                           
FAI Route 39 (I-39)  
Replacement of fabric reinforced elastomeric troughs on the structures (SN 101-0133, 0134) carrying I-39 over 
Kishwaukee River; includes 154 ft fabric reinforced elastomeric trough; mobilization. (15 Working Days)  
(Job No. C-92-086-14) (0-01621-2014) (See the Special Provisions for the DBE Percentage) 

  

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 35. Contract No. 64K47  Whiteside County  District 2 
Section (195-3B-2)P                           
FAI Route 88 (I-88)  
Cleaning and painting structural steel on the two bridges carrying I-88 over Elkhorn Creek (SN 098-0075, 0076) located 
5.1 miles west of IL 40; includes cleaning and painting steel bridges No. 1 and No. 2; containment and disposal of lead 
paint cleaning residues; mobilization; traffic control and protection. (40 Working Days)  
(Job No. C-92-089-14) (0-01511-2001) (See the Special Provisions for the DBE Percentage) 
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 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 36. Contract No. 64K48  Whiteside County  District 2 
Section (195-3B & 195-3B-1)P                           
FAI Route 88 (I-88)  
Cleaning and painting structural steel on 3 bridges carrying I-88 ramp (WB) over Elhorn Creek (SN 098-0092) and 
carrying US 30 Spur over Elkhorn Creek (SN 098-0093, 0094); includes cleaning and painting steel bridges No. 1 through 
3; containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection. (40 Working Days) 
(Job No. C-92-090-14) (0-01511-2002) (See the Special Provisions for the DBE Percentage) 

  

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 37. Contract No. 64K50  Rock Island County  District 2 
Section (132B)P                           
FAP Route 308 (IL 92)  
Cleaning and painting structural steel on 2 structures carrying IL 92 over Mill Creek located 0.4 mile north of Andalusia 
Rd. in Rock Island County (SN 081-0091,0092); includes cleaning and painting steel bridge No. 1 and No. 2; containment 
and disposal of lead paint cleaning residues; mobilization; traffic control and protection. (40 Working Days)  
(Job No. C-92-092-14) (0-01511-2004) (See the Special Provisions for the DBE Percentage) 

  
 38. Contract No. 64K51  Carroll County  District 2 

Section 104DM-1                           
FAP Route 308 (IL 84)  
Demolition and removal of several buildings adjacent to IL 84 in Savanna for the US 52 Mississippi River Bridge 
replacement; includes removal of 4 buildings; removal and disposal of friable asbestos; removal and disposal of non-
friable asbestos; mobilization; traffic control and protection. (30 Calendar Days) (Job No. C-92-001-15) (2-13420-0400) 
(See the Special Provisions for the DBE Percentage) 

  
 39. Contract No. 64K52  Rock Island County  District 2 

Section D2 BRIDGE WASHING 2015-3                           
FAI Route 80 (I-80)  
Washing the bridges carrying I-80 over the Mississippi River (SN 081-0011) in Rock Island County; includes washing of 2 
bridges; mobilization; traffic control and protection. (Completion Date: October 01, 2015)  
(Job No. C-92-098-14) (0-01285-2003) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: November 21, 2014 (Item 46) 

  
 40. WITHDRAWN FROM THE LETTING 
  
 41. Contract No. 64K57  Winnebago County  District 2 

Section D2 MRS 2015-8                           
CH 15 (HARRISON ROAD)  
Cold in-place recycling on Harrison Road from IL 70 to 2.7 miles north, also cape seal surface improvement on Harrison 
Road from IL 70 to IL 75; includes 33,995 sq yd cold in-place recycling; 78,558 sq yds cape seal; 10,675 ft fiber-modified 
asphalt crack sealing; 40,794 gal CIR-FER emulsified asphalt; 88,552 ft paint pavement marking; mobilization; traffic 
control and protection. (20 Working Days) (Job No. C-92-010-15) (0-02020-2001)  
(See the Special Provisions for the DBE Percentage) 

  
 42. Contract No. 66C33  Kendall County  District 3 

Section (118)N                           
FAU Route 379 (IL 126) Project ACHSIP-379(5) 
Intersection improvement consisting of resurfacing and box culvert extension on IL 126 at Schlapp Rd; includes 1,950 cu 
yds earth excavation; 34 cu yds furnished excavation; 2 acres seeding; 1,025 ft perimeter erosion barrier; 122 sq yds 
stone riprap; 25 cu yds subbase granular material; 597 sq yds HMA base course; 677 tons HMA binder and surface 
course, Mix C; 1,868 sq yds milling; 1,676 sq yds HMA shoulders; 137.6 cu yds concrete box culverts; 215 ft pipe 
culverts; 6 end sections; 23,230 lbs reinforcement bars; 108 ft concrete curb and gutter; 200 sq ft concrete median 
surface; 1,838 ft shoulder rumble strips; 29 sq ft sign panel; 60 ft weed sign support; 3,192 ft thermoplastic pavement 
marking; 832 ft underground conduit; 6,970 ft electric cable; 2 signal heads, LED; 2,116 sq yds milling; 63 cu yds rock fill; 
mobilization; traffic control and protection; federally funded. (45 Working Days) (Job No. C-93-150-12) (3-47470-1301)  
(See the Special Provisions for the DBE Percentage) 

  

Revised Notice of Letting Bulletin March 6, 2015 Letting Published February 24, 2015



- 7 - 

 

 43. Contract No. 66C36  Iroquois County  District 3 
Section 120 BR-1                           
FAS Route 315 (US 52) Project ACRS-315(104) 
Removal of the existing structure and replacement with a double 10' x 8' precast concrete box culvert carrying US 52 over 
Martinton Ditch, located 2.6 miles east of IL 1; includes 507 cu yds earth excavation; 26 cu yds furnished excavation; 421 
cu yds porous granular embankment; 2,033 sq yds erosion control blanket; 187 sq yds sub-base granular material; 184 
sq yds HMA base course; 184 tons HMA binder and surface course, Mix C; 112 sq yds pavement removal; 1,274 sq yds 
milling; 720 sq yds HMA shoulders; removal of existing structure; 767 cu yds structure excavation; 78 ft precast concrete 
box culverts 10' x 8'; 25 ft steel plate beam guard rail; 4 traffic barrier terminals; 3,166 ft paint pavement marking; 469 sq ft 
temporary soil retention system; mobilization; traffic control and protection; federally funded. (45 Working Days)  
(Job No. C-93-105-14) (3-38141-0100) (See the Special Provisions for the DBE Percentage) 

 

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 44. Contract No. 66E13  LaSalle County  District 3 
Section (50-3HB-1)BP & (50-4HBR)BP                           
FAI Route 80 (I-80)  
Cleaning and painting structural steel on two bridges carrying CH 9 over I-80 (SN 050-0081) and carrying IL 23 over I-80 
(SN 050-0081) and carrying IL 23 over I-80 (SN 050-0216) Ottawa interchange; includes cleaning and painting steel 
bridges No. 1 and 2; 4,516 ft modified urethane pavement marking; containment and disposal of lead paint cleaning 
residues; containment and disposal of non-lead paint cleaning residues; mobilization; traffic control and protection.  
(30 Working Days) (Job No. C-93-149-14) (0-01511-3003) (See the Special Provisions for the DBE Percentage) 

  
 45. Contract No. 66E26  LaSalle County  District 3 

Section (33BR-2)T                           
FAP Route 623 (US 6)  
Removal and replacement of storm sewers, inlets, manholes, furnishing and placing embankment materials and erosion 
control measures along US 6, located east of IL 251 at Peru; includes 500 cu yds earth excavation; 1,400 cu yds 
furnished excavation; 163 cu yds trench backfill; 278 tons HMA binder and surface course, Mix D; 1,622 sq yds milling; 
116 sq yds patching; 8,712 lbs epoxy coated reinforcement bars; 0.5 cu yds concrete collar; 238 ft insertion culvert liner; 
303 ft storm sewers; 496 ft storm sewer removal; 1 manhole; 6 inlets; removing 7 inlets; removing 2 manholes; 1,925 ft 
thermoplastic pavement marking; 278 ft conduit attached to structure; 300 ft electric cable; 0.3 acre clearing; 36 cu yds 
furnishing and placing sand fill; 710 ft concrete curb and gutter; mobilization; traffic control and protection.  
(55 Working Days) (Job No. C-93-006-15) (0-01621-3015) (See the Special Provisions for the DBE Percentage) 

  
 46. Contract No. 66E30  Grundy County  District 3 

Section 2015-1 WEED SPRAY                           
FAI Route 80 & 55 (I-80 & 55)  
Spraying for weeds along I-80 and I-55 in Grundy County; includes 18.8 lbs weed control, broadleaf in turf; 32.9 gal weed 
control, broadleaf in turf; mobilization. (Completion Date: June 30, 2015) (Job No. C-93-011-15) (0-02060-3001)  
(See the Special Provisions for the DBE Percentage) 

  
 47. Contract No. 66E34  LaSalle County  District 3 

Section (105,106)I                           
FAP Route 653 (IL 18) Project ACHSIP-653(31) 
10 miles of rumble strips and 6 miles of shoulder widening on IL 18 west of Streator; includes 634 units excavating and 
grading existing shoulder; 368 sq yds milling; 28,160 sq yds HMA shoulders; 105,600 ft shoulder rumble strips; 126,720 ft 
paint pavement marking; 28,160 sq yds shoulder removal; mobilization; traffic control and protection; federally funded.  
(35 Working Days) (Job No. C-93-021-15) (3-47470-1502) (See the Special Provisions for the DBE Percentage) 

  
 48. Contract No. 66E35  Kankakee County  District 3 

Section (110 N) I-3                           
FAP Route 631 (IL 102) Project ACHSIP-631(16) 
2.13 miles of shoulder widening and rumble strips on IL 102 from Deselm Rd. to Warner Bridge Rd; includes 225 units 
excavating and grading existing shoulder; 164 sq yds milling; 9,990 sq yds HMA shoulders; 22,478 ft shoulder rumble 
strips; 9,990 sq yds shoulder removal; 44,956 ft paint pavement marking; mobilization; traffic control and protection; 
federally funded. (25 Working Days) (Job No. C-93-022-15) (3-47470-1503)  
(See the Special Provisions for the DBE Percentage) 
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 49. Contract No. 66E36  Kankakee County  District 3 
Section (105) I-2                           
FAP Route 635 (IL 114) Project ACHSIP-635(8) 
2.37 miles of shoulder widening and rumble strips on IL 114 from N15750E Rd. to State Line Rd; includes 186 units 
excavating and grading existing shoulder; 620 sq yds milling; 8,265 sq yds HMA shoulders; 18,597 ft shoulder rumble 
strips; 37,194 ft paint pavement marking; 8,265 sq yds shoulder removal; mobilization; traffic control and protection; 
federally funded. (25 Working Days) (Job No. C-93-023-15) (3-47470-1504)  
(See the Special Provisions for the DBE Percentage) 

  
 50. Contract No. 66E37  Iroquois County  District 3 

Section (120) I                           
FAS Route 315 (US 52) Project ACHSIP-315(105) 
Shoulder widening and rumble strips along US 52, north of Donovan; includes 35 units excavating and grading existing 
shoulder; 1,574 sq yds HMA shoulders; 3,542 ft shoulder rumble strips; 36 sq ft sign panel; 7,084 ft paint pavement 
marking; 1,574 sq yds shoulder removal; mobilization; traffic control and protection; federally funded. (15 Working Days) 
(Job No. C-93-024-15) (3-47470-1505) (See the Special Provisions for the DBE Percentage) 

  
 51. Contract No. 66E38  Livingston County  District 3 

Section (53-3) I-2                           
FAI Route 55 (I-55) Project ACHSIP-5-5(412) 
Installation of 3.5 miles of high tension cable median barrier along I-55 near Odell; includes 18,480 ft high tension cable 
median barrier; 1 high tension cable median barrier demonstration; 6 high tension cable median barrier terminals; 462 
cable guard markers; 8,213 sq yds weed control mowing strip; traffic control and protection; federally funded.  
(30 Working Days) (Job No. C-93-025-15) (3-47470-1506) (See the Special Provisions for the DBE Percentage) 

 

 52. Contract No. 68A77  Tazewell County  District 4 
Section 90(109,109-1,110)RS-2                           
FAI Route 155 (I-155) Project ACNHPP-15-5(101) 
This project consists of milling, resurfacing, patching and guardrail improvements on I-155 from just south of IL 122 to the 
Logan County line.  The project also includes improvements of the structure carrying IL 122 over I-155 including deck 
resurfacing and concrete median replacement; includes 1,065 ft grading and shaping ditches; 210 ft temporary ditch 
checks; 325,529 lbs polymerized bituminous prime coat; 1,593 ton polymerized leveling binder; 32,075 ton polymerized 
HMA binder; 24,935 ton polymerized HMA surface course; 58,604 ton material transfer device; 306,782 sq yd 1 1/2" HMA 
surface removal; 1,480 sq yd HMA surface removal (deck); 4,442 ft combination curb and gutter removal; 26,322 sq ft 
median surface removal; 198 sq yd class B patches; 1,020 ft saw cuts; 23,753 ton HMA shoulders; 4,523 ft combination 
concrete curb and gutter; 26,527 sq ft concrete median surface; 4,670 ft steel plate beam guardrail; 30 each traffic barrier 
terminals; 5,815 ft guardrail removal; 191,263 ft temporary pavement marking; 249,716 ft temporary pavement marking; 
24,289 ft preformed plastic pavement marking, inlaid; 225,427 ft modified urethane pavement marking; 224,281 ft 
grooving for recessed pavement marking; 1,343 each raised reflective pavement markers; mobilization; traffic control and 
protection; federally funded; (Completion Date: October 31, 2015 Plus 10 Working Days)  
(Job No. C-94-036-12) (4-00155-0300) (See the Special Provisions for the DBE Percentage) 

  
 53. Contract No. 68B40  Putnam County  District 4 

Section 105BR-5                           
FAP Route 653 (IL 18) Project ACF-653(30) 
This project consists of pushing an 8' x 6' precast concrete box culvert through an existing 10'X 8' concrete box culvert 
(SN078-1002) with precast grated end sections on IL 18 approximately 0.8 miles west of the intersection of IL 18 and IL 
26; includes 1,175 cu yd earth excavation; 2,070 sq yd furnish and place 4" topsoil; 729 sq yd riprap; 36 cu yd removal 
and disposal of unsuitable material for structures; 215 ft traversable pipe grate; 358 ft guardrail removal; 105 cu yd 
channel excavation; 48 ft 8' x 6' precast concrete box culvert; mobilization; traffic control and protection; federally funded. 
(25 Working Days) (Job No. C-94-046-13) (4-40653-0100) (See the Special Provisions for the DBE Percentage) 

  
 54. Contract No. 68B57  Mercer County  District 4 

Section 103-1                           
FAP Route 310 (US 67)  
Erosion control and drainage improvements from a culvert east of US 67 (13th St.) to 300 ft east, located 0.34 miles north 
of US 67/IL 17 in Viola; includes 39 cu yds earth excavation; 9 lbs fertilizers; 200 sq yds sodding; 1 unit supplemental 
watering; 30 ft perimeter erosion barrier; 185 sq yds filter fabric; 185 sq yds precast block revetment mat; 8 cu yds 
concrete; 408 lbs reinforcement bars; mobilization. (15 Working Days) (Job No. C-94-064-13) (4-00098-0310)  
(See the Special Provisions for the DBE Percentage) 

  
 55. WITHDRAWN FROM THE LETTING 
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 56. Contract No. 68B91  Various Counties  District 4 
Section D4 CULVERT REPAIR 2015                           
Various Routes (VARIOUS)  
This project consists of cast-in-place liners at various locations throughout District 4 in Knox, Tazewell and Woodford 
Counties; includes 650 ft cured in place pipe liner, 24"; 600 ft cured in place pipe liner, 30"; 895 ft cured inplace pipe liner, 
36"; 60 ft cured in place pipe liner, 60"; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-94-090-14) (0-01621-4016) (See the Special Provisions for the DBE Percentage) 

 

 Small Business Set-Aside. 
 57. Contract No. 68B92  Peoria County  District 4 

Section 72(7,8,9,9-1)LS-6                           
FAI Route 74 (I-74)  
This project consists of landscape maintenance along I-74 from Ellis Street in Peoria to the Illinois River; includes 300 
each tree care; 9,764 each shrub care; 7,500 each perennial plant care; 200 lb pre-emergent granular herbicide; 
mobilization; traffic control and protection. (Completion Date: June 30, 2015) (C-94-091-14) (0-01621-4011)  
(See the Special Provisions for the DBE Percentage) 

  
 58. Contract No. 68B93  Various Counties  District 4 

Section D4 WEED SPRAYING 2015 (OR)                           
Various Routes (VARIOUS)  
This project consists of applying weed control spray mixtures to colonies of teasel and thistle within various counties of 
District 4; includes 150 gal weed control, broadleaf in turf; mobilization. (Completion Date: June 15, 2015)  
(Job No. C-94-092-14) (0-01621-4001) (See the Special Provisions for the DBE Percentage) 

  
 59. Contract No. 68B95  Various Counties  District 4 

Section D4 CRACK & JOINT SEAL 2015-1                           
Various Routes (VARIOUS)  
This project consists of route and seal on various routes in various counties throughout the eastern half of District 4; 
includes 567,266 ft crack routing (pavement); 189,089 lb crack filling; mobilization; traffic control and protection.  
(20 Working Days) (Job No. C-94-094-14) (0-02020-4001) (0-01621-4004)  
(See the Special Provisions for the DBE Percentage) 

  
 60. Contract No. 68B96  Various Counties  District 4 

Section D4 CRACK & JOINT SEAL 2015                           
Various Routes (VARIOUS)  
Routing and sealing on various routes in the western half of District 4; includes 524,106 ft crack routing (pavement); 
174,702 lbs crack filling; mobilization; traffic control and protection. (20 Working Days)  
(Job No. C-94-095-14) (0-01621-4003) (See the Special Provisions for the DBE Percentage) 

  
 61. Contract No. 68C17  Various Counties  District 4 

Section D4 GUARDRAIL REPAIRS 2014-MCHD                           
Various Routes (VARIOUS)  
This project consists of repairs to guardrail and fence damaged by motorists at various locations in various counties 
throughout District 4; includes 62 each traffic barrier terminals; 69 each repair traffic barrier terminals; 7 each guard posts; 
12 each impact attenuators; 400 ft 6' chain link fence; 500 ft 4' woven wire fence; 800 ft repair high tension cable; 80 each 
remove and replace posts; 150 ft repair cable road guard, three strands; 200 each guardrail blocks; 100 each steel posts; 
400 ft vertical adjustment of guardrail; 20 each emergency work call out; traffic control and protection.  
(Completion Date: June 30, 2016) (C-94-116-14) (0-01621-4007) (0-01845-4001) (MCHD)  
(See the Special Provisions for the DBE Percentage) 

  
 62. Contract No. 68C35  Various Counties  District 4 

Section D4 BRIDGE DECK SEALING 2015                           
Various Routes (VARIOUS)  
This project consists of bridge deck sealing on various structures on various routes in various counties throughout District 
4; includes 2,362,188 sq ft bridge deck concrete sealer; mobilization; traffic control and protection. (60 Working Days) 
(Job No. C-94-022-15) (4-00201-0004) (See the Special Provisions for the DBE Percentage) 

  
 63. Contract No. 68C38  Various Counties  District 4 

Section D4 PAVEMENT MARKING 2015                           
Various Routes (VARIOUS)  
This project consists of pavement marking on various routes in various counties throughout District 4; includes 
10,562,952 ft paint pavement marking-line 4"; 201,362 ft paint pavement marking-line 6"; 138,210 ft paint pavement 
marking-line 8"; mobilization. (70 Working Days) (Job No. C-94-029-15) (0-01621-4006)  
(See the Special Provisions for the DBE Percentage) 
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 64. Contract No. 68C39  Various Counties  District 4 
Section D4 WEED SPRAYING 2015 (OR-1)                           
Various Routes (VARIOUS)  
This project consists of applying herbicides in off-road locations within various counties of District 4; includes 75 gal weed 
control, broadleaf in turf; mobilization. (Completion Date: July 10, 2015) (Job No. C-94-030-15) (0-02060-4001)  
(See the Special Provisions for the DBE Percentage) 

 

 Small Business Set-Aside. 
 65. Contract No. 68C40  Various Counties  District 4 

Section D4 EMERALD ASH BORER CONTROL                           
Various Routes (VARIOUS)  
This project consists of tree removal for Emerald Ash Borer control within various counties of District 4; includes 892 unit 
tree removal (over 15 units diameter); mobilization; traffic control and protection. (Completion Date: June 30, 2015)  
(Job No. C-94-031-15) (0-02040-4001) (See the Special Provisions for the DBE Percentage) 

  
 66. Contract No. 68C41  Warren County  District 4 

Section 35RS-4                           
FAS Route 417 (BUS 67)  
This project consists of 2.8 miles of cape seal on Business 67 from 1.4 miles north of Roseville to 1.5 miles south of 
Roseville in Warren County; includes 36,907 ft temporary pavement marking; 36,907 ft modified urethane pavement 
marking; 735 each temporary raised pavement markers; 39,117 sq yd cape seal; mobilization; traffic control and 
protection. (15 Working Days) (Job No. C-94-032-15) (0-02020-4003)  
(See the Special Provisions for the DBE Percentage) 

  
 67. Contract No. 68C42  Tazewell County  District 4 

Section (M-15)RS                           
FAP Route 705 (IL 122)  
This project consists of 2.9 miles of cape seal on IL 122 from IL 29 to Morris Mill Road in Tazewell County; includes 
34,819 ft temporary pavement marking; 34,819 ft modified urethane pavement marking - line 4"; 146 each raised 
reflective pavement marker removal; 772 each temporary raised pavement marker; 41,187 sq yd cape seal; mobilization; 
traffic control and protection. (15 Working Days) (Job No. C-94-033-15) (0-02020-4002)  
(See the Special Provisions for the DBE Percentage) 

  
 68. Contract No. 70694  Douglas County  District 5 

Section 21 CR                           
FAS Route 1671 (US 45) Project ACRS-1671(109) 
This project consists of replacing two culverts (SN 021-8046 & 021-8047) on US 45 north of Arcola; includes 244 cu yd 
earth excavation; 125 cu yd porous granular embankment; 1,100 ft 52" deep exploration trench; 1.2 acre class 2A 
seeding; 1,100 ft perimeter erosion barrier; 426 sq yd riprap; 223 sq yd class C patches; remove 2 existing structures; 80 
ft 12'X 2' precast concrete box culvert; 80 ft 12'X 3' precast concrete box culvert; 192 ft paint pavement marking; 
mobilization; traffic control and protection; federally funded. (35 Working Days) (Job No. C-95-075-07) (5-53890-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 69. Contract No. 70788  Vermilion County  District 5 

Section 10(92-8,9)RS-2,(92-10)RS-3                           
FAI Route 74 (I-74) Project ACNHPP-7-4(312) 
This project consists of 9.53 miles of resurfacing on I-74 from IL 49 (N) to US 150 west of Danville; includes 3,264 cu yd 
earth excavation; 644 cu yd channel excavation; 1,695 ft grading and shaping ditches; 2,523 sq yd stone riprap; 3,792 ton 
subbase granular material; 5,233 gal bituminous prime coat; 22,398 gal bituminous cover and seal coats; 241,134 lb 
bituminous prime coat; 46,630 ton polymerized HMA binder course; 27,196 ton polymerized HMA surface course; 71,844 
ton material transfer device; 348,333 sq yd HMA surface removal; 2,147 sq yd class B patches; 2,928 each 1 1/2" dowel 
bars; 7,328 ft saw cuts; 7,760 ton HMA shoulders; 1,184 cu yd French drains; 5,008 ft 4" pipe underdrains; 197,860 ft 
shoulder rumble strips; 171,166 ft temporary pavement marking; 56,431 ft preformed plastic pavement marking; 114,735 
ft preformed plastic pavement marking; 114,735 ft grooving for recessed pavement marking; 2,973 each raised reflective 
pavement markers; mobilization; traffic control and protection; federally funded. (75 Working Days)  
(Job No. C-C-95-043-12) (5-53906-0000) (See the Special Provisions for the DBE Percentage) 
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 70. Contract No. 70842  McLean County  District 5 
Section 121RS-4 & 121CR                           
FAP Route 71 (IL 54) Project ACF-71(66) 
This project consists of 5.5 miles of resurfacing, culvert replacement and guardrail installation on IL 54 from southwest of 
State Street (CH 5) in Bellflower to the DeWitt County line; includes 117 cu yd removal and disposal of unsuitable 
material; 66 cu yd furnished excavation; 132 cu yd porous granular embankment; 678 ft perimeter erosion barrier; 49,794 
lb bituminous prime coat; 6,197 ton HMA surface course; 73,768 sq yd 2 1/4" HMA surface removal; 170 sq yd class C 
patches; 2,996 sq yd partial depth removal; 611 ton partial depth patching; 100 ft 10'x 3' precast concrete box culvert; 
1,280 ton aggregate wedge shoulder; removal existing structure; 150 ft steel plate beam guardrail; 4 each traffic barrier 
terminal; 3,385 ft shoulder rumble strips; 69,442 ft temporary pavement marking; 68,753 ft paint pavement marking; 689 ft 
modified urethane pavement marking; 689 ft grooving for recessed pavement marking; 379 each raised reflective 
pavement marker; mobilization; traffic control and protection; federally funded. (60 Working Days)  
(Job No. C-95-030-10) (5-53969-0000, 5-53969-0100, 5-53969-0101)  
(See the Special Provisions for the DBE Percentage) 

 

 71. Contract No. 70844  Champaign County  District 5 
Section 136RS-3, CR& (10-4)RS-1                           
FAP Route 326 (IL 47) Project ACNHPP-326(94) 
This project consists of resurfacing, new shoulders, culvert replacement, intersection improvements and safety 
improvements on IL 47 from US 136 to I-74 in Mahomet; includes 368 unit tree removal; 27,219 cu yd earth excavation; 
430 cu yd porous granular embankment; 165 cu yd trench backfill; 159 cu yd porous granular backfill; 42,800 ft 
exploration trench 52" depth; 146 acre seeding; 1,210 sq yd sodding; 8,392 ft perimeter erosion barrier; 514 ton riprap; 
1,040 ton partial depth patching; 4,541 sq yd subbase granular material; 4,541 sq yd 8 1/2" PCC base course; 1,757 ton 
aggregate surface course; 104,623 lb bituminous prime coat; 6,075 ton leveling binder; 12,151 ton HMA surface course; 
25,398 sq ft 5" PCC sidewalks; 143,324 sq yd 1 1/2" HMA surface removal; 949 sq ft median removal partial depth; 1,480 
sq yd class D patches; 79,725 ft strip reflective crack control treatment; 53,579 lb crack filling; 26,872 sq yd aggregate 
shoulders; 1,307 ton HMA shoulders; removal of 5 existing structures; 4,029 ft pipe culvert removal; 304.5 ft precast 
concrete box culverts; 4,076 ft pipe culverts; 178 ft storm sewer jacked in place; 750 ft combination concrete curb and 
gutter; 5,151 sq ft concrete median; 1,375 ft steel plate beam guardrail; 30 each traffic barrier terminals; 72,766 ft 
shoulder rumble strips; 1,300 cu yd non-special waste disposal; 75 sq ft sign panel; 134,055 ft paint pavement marking; 
10,741 ft grooving for recessed pavement marking; 820 each raised reflective pavement markers; 1,074 ft electrical cable 
in conduit; 2 each polycarbonate, LED signal heads; 229 ft loop detectors; 59 each balled and burlapped trees; 
mobilization; traffic control and protection; federally funded. (Completion Date: November 30, 2015 Plus 10 Working 
Days) (Job No. C-95-013-10) (5-53972-0000) (See the Special Provisions for the DBE Percentage) 

  
 72. Contract No. 70983  McLean County  District 5 

Section (128,129)I                           
FAP Route 693 (IL 9) Project ACHSIP-693(71) 
This project consists of removing the outer 1' of pavement and replacing it with 4' HMA shoulders with milled rumble strips 
on IL 9 from IL 122 to TR 108 west of Bloomington; includes 2,870 cu yd earth excavation; 2.75 acre seeding; 1,349 ft 
temporary ditch checks; 4,575 lb bituminous prime coat; 3,389 sq yd 8" HMA surface removal; 13,555 sq yd 8" HMA 
shoulders; 662.5 ft steel plate beam guardrail; 7 each traffic barrier terminals; 31,954 ft shoulder rumble strips; 34,004 ft 
paint pavement marking; mobilization; traffic control and protection; federally funded. (40 Working Days)  
(Job No. C-95-030-12) (5-53013-0000) (See the Special Provisions for the DBE Percentage) 

  
 73. Contract No. 70A21  Champaign County  District 5 

Section (105BR,BR-2)I                           
FAP Route 709 (US 136)  
This project consists of B-SMART type structure repairs including thin concrete overlay and bridge joint repairs to two 
mainline US 136 structures SN 010-0212 and SN 010-0214) east of Fisher; includes 183 cu yd earth excavation; 59 ton 
HMA surface course; 588 sq yd 1 3/4" HMA surface removal; 30 sq yd class D patches; 8.1 cu yd concrete removal; 8.3 
cu yd concrete superstructure; 1,386 sq yd bridge deck grooving; 1,090 lb epoxy coated rebar; 96 ft preformed joint strip 
seal; 1,460 sq yd HMA surface removal (deck); 1,450 sq yd bridge deck concrete overlay 2 1/2"; 1,460 sq yd 3/4' bridge 
deck scarification; 71 sq yd full depth deck slab repair; 283 ft paint pavement marking; mobilization; traffic control and 
protection. (70 Working Days) (Job No. C-95-007-13) (0-01621-5007)  
(See the Special Provisions for the DBE Percentage) 
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 74. Contract No. 70A54  Champaign County  District 5 
Section 201RS-1,(200R)RS-2 & 200RS-3                           
FAP Route 808 (IL 130) Project ACF-808(41) 
This project consists of resurfacing of 6.15 miles of IL 130 from south of Washington Street in Urbana to Madison Street 
in Philo; includes 73,007 lb bituminous prime coat; 4,393 ton polymerized leveling binder; 8,619 ton polymerized HMA 
surface course; 600 ton incidental HMA surfacing; 90,504 gal emulsified asphalt; 69,196 sq yd 3.5" cold in place 
recycling; 26,196 sq yd 1 1/2" HMA surface removal; 1,314 sq yd class D patches; 2,721 ton aggregate shoulder; 3,066 
ton HMA shoulders; 39,414 ft shoulder rumble strips; 100,015 ft temporary pavement marking; 55,194 ft thermoplastic 
pavement marking; 41,963 ft grooving for recessed pavement marking; 44,822 ft paint pavement marking; 779 each 
raised reflective pavement markers; 470 ft detector loops; mobilization; traffic control and protection; federally funded.  
(65 Working Days) (Job No. C-95-011-14) (5-53030-0000) (See the Special Provisions for the DBE Percentage) 

  
 75. Contract No. 70A75  Piatt County  District 5 

Section (7BR)I                           
FAP Route 741 (IL 105) Project ACNHPP-741(310) 
This project consists of 460' of structure repairs with new HMA wearing surface, bridge joint repairs and bridge deck 
repairs to two IL 105 structures (SN 074-0071 & 074-0072) north of Monticello; includes 490 sq yd 8" PCC base course 
widening; 196 ton HMA surface course; 4,514 sq ft median removal; 60.6 cu yd concrete removal; 3,619 sq ft dowelled 
concrete median; 20.6 cu yd concrete structures; 45.6 cu yd concrete superstructure; 3,320 lb furnishing and erecting 
structural steel; 4,570 lb epoxy coated rebar; 96 ft preformed joint strip seal; 18 each elastomeric bearing assembly; 2,344 
sq yd waterproofing membrane system; 2,493 ft modified urethane pavement marking; 875 ft 1" diameter polyethylene 
unit duct; mobilization; traffic control and protection; federally funded. (70 Working Days)  
(Job No. C-95-030-14) (5-53970-0100) (See the Special Provisions for the DBE Percentage) 

  
 76. Contract No. 70A84  Champaign-Douglas-Vermilion Counties  District 5 

Section D5 CM PATCHING 2015-3                           
Various Routes (VARIOUS)  
This project consists of patching I-57, IL 133 Interchange and Market Street Interchange in Douglas and Champaign 
Counties; I-72 in Champaign County; and I-74 in Champaign and Vermilion Counties; includes 569 sq yd class A patches; 
443 sq yd class B patches; 748 each 1 1/2" dowel bars; 61 sq yd class C patches; 4,778 ft saw cuts; mobilization; traffic 
control and protection. (20 Working Days) (Job No. C-95-039-14) (0-01621-5011)  
(See the Special Provisions for the DBE Percentage) 

  
 77. Contract No. 72840  Pike County  District 6 

Section 118(B-1,B-2,B-3)                           
FAP Route 558 (IL 100) Project ACF-558(8) 
This project consists of removing 3 structures (SN 075-0014, 075-0055, 075-2014) with precast concrete box culverts on 
IL 100 in Pike County; includes 754 unit tree removal; 3,885 cu yd earth excavation; 1,460 cu yd removal and disposal of 
unsuitable material; 1,030 cu yd channel excavation; 180 cu yd furnished excavation; 3.25 acre seeding; 1,780 ft 
perimeter erosion barrier; 2,459 ton riprap; 227 ton HMA surface course; removal of 3 structures; 1,797 ton rock fill - 
foundation; 139.2 cu yd concrete box culverts; 160 ft 10x5 precast concrete box culvert; 324 ft 10x6 precast concrete box 
culvert; 306 ft 10x8 precast concrete box culvert; 4,381 ft paint pavement marking; mobilization; traffic control and 
protection; federally funded. (Completion Date: August 31, 2015 Plus 30 Working Days)  
(Job No. C-96-136-10) (6-64510-0100, 6-64520-0100, 6-73910-0000)  
(See the Special Provisions for the DBE Percentage) 

  

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 78. Contract No. 72G56  Montgomery-Sangamon Counties  District 6 
Section D6 BRIDGE PAINTING 2014-1                           
Various Routes (VARIOUS)  
This project consists of cleaning and painting 7 structures in Sangamon and Montgomery Counties; includes containment 
and disposal of lead paint cleaning residues from 7 bridges; cleaning and painting 7 steel bridges; mobilization; traffic 
control and protection. (70 Working Days) (Job No. C-96-025-14) (0-01511-6002)  
(See the Special Provisions for the DBE Percentage) 
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 79. Contract No. 72G73  Adams County  District 6 
Section (103Z) N                           
FAP Route 745 (IL 104) Project ACHSIP-745(311) 
This project consists of installing new traffic signals and ADA sidewalk improvements at the intersection of IL 104 
(Broadway St.) and 10th Street in Quincy; includes 1,335 sq ft 4" PCC sidewalk; 146.5 ft combination concrete curb and 
gutter; 53.4 sq ft sign panel; 529 ft thermoplastic pavement marking; 3,786 ft electric cable in conduit; 4 each luminaire, 
sodium vapor; 1 each full-actuated controller and cabinet; 2,201 ft fiber optic cable in conduit; 2 each 14' traffic signal 
posts; 56 ft concrete foundation; 10 each LED signal heads; mobilization; traffic control and protection; federally funded. 
(30 Working Days) (Job No. C-96-044-14) (6-00270-0000) (6-00270-0100)  
(See the Special Provisions for the DBE Percentage) 

  
 80. Contract No. 72H04  Sangamon County  District 6 

Section (28)TS-3                           
FAP Route 668 (DIRKSEN PARKWAY) Project ACHSIP-668(7) 
Traffic signal installation at Dirksen Parkway and Sam's place intersection, pedestrian signals at Dirksen Parkway at 
Northfield Dr. and Bissell Rd./ Mayden Ave; includes 11 cu yds non-special waste disposal; 59 sq ft sign panel; 326 ft 
preformed thermoplastic pavement marking; 1 controller; 880 ft fiber optic cable; 11,385 ft electric cable; 2 pedestrian 
push-button posts; 3 steel mast arm assemblies and poles; 12 signal heads, polycarbonate, LED; 19 pedestrian signal 
heads; video vehicle detection system; mobilization; traffic control and protection; federally funded. (40 Working Days)  
(Job No. C-96-075-14) (6-00476-0000) (See the Special Provisions for the DBE Percentage) 

  
 81. Contract No. 72H08  Sangamon County  District 6 

Section (110)I-2,(SP-Z)I-1                           
FAP Route 666 (BUS 55)  
This project consists of patching and detector loop replacement on Business 55 from I-72 to Carpenter Street in 
Springfield; includes 67 ton mixture for cracks, joints and flangeways; 761 sq yd pavement patching; 4,500 ft longitudinal 
partial depth removal 2"; 1,898 sq yd partial depth removal; 113 ton longitudinal partial depth patching; 425 ton partial 
depth patching; 585 ft detector loop; 2,500 ft paint pavement marking; mobilization; traffic control and protection.  
(15 Working Days) (Job No. C-96-079-14) (0-01621-6008) (See the Special Provisions for the DBE Percentage) 

  
 82. Contract No. 72H09  Sangamon County  District 6 

Section D6 PATCHING VAR. SPFLD. 2015                           
Various Routes (VARIOUS)  
Pavement patching at various locations and various routes in Sangamon County; includes 1,140 sq yds pavement 
patches; 170 ft paint pavement marking; 400 ft longitudinal partial depth removal; 1,570 sq yds partial depth removal; 
mobilization; traffic control and protection. (30 Working Days) (Job No. C-96-080-14) (0-01621-6012)  
(See the Special Provisions for the DBE Percentage) 

  
 83. WITHDRAWN FROM THE LETTING 
  
 84. Contract No. 72H30  Various Counties  District 6 

Section D6 LIGHTING 2014                           
Various Routes (VARIOUS)  
This project consists of maintenance and repair of traffic signals, flashing beacons and roadway lighting along various 
routes at various locations in the western half of District 6; includes 9 each sodium vapor luminaire; 60 each HPS 
lamp/non cycling; 11 each HPS transformer kit; 12 each 12" polycarbonate signal heads; 14 each 12" LED modules; 300 
hour journey electrician; 60 hour apprentice electrician; 110 hour pick-up truck; 116 hour bucket truck; 20 hour service 
truck; (Completion Date: June 30, 2016) (Job No. C-96-101-14) (FORMAL CONTRACTS)  
(See the Special Provisions for the DBE Percentage) 

  
 85. Contract No. 72H32  Various Counties  District 6 

Section D6 LIGHTING 2014-1                           
Various Routes (VARIOUS)  
This project consists of maintenance and repair of traffic signals, flashing beacons and roadway lighting along various 
routes at various locations in the eastern half of District 6; includes 275 each HPS lamp/non cycling; 34 each HPS 
transformer kit; 9 each 12' polycarbonate signal heads; 6 each 12' LED modules; 8 each HPS luminaires; 1,700 ft #6 use 
wire; 8,000 ft #10 use wire; 2 each weathering steel poles; 2 each aluminum poles; 900 hour journey electrician; 40 hour 
apprentice electrician; 428 hour pick-up truck; 354 hour bucket truck; 80 hour service truck; (Completion Date: June 30, 
2016) (Job No. C-96-103-14) (FORMAL CONTRACTS) (See the Special Provisions for the DBE Percentage) 

  
 86. WITHDRAWN FROM THE LETTING 
  
 87. WITHDRAWN FROM THE LETTING 
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 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 88. Contract No. 72H37  Various Counties  District 6 
Section D6 BDGE PAINTING 2015-1                           
Various Routes (VARIOUS)  
This project consists of cleaning and painting bridge beam ends on 12 structures throughout District 6; includes cleaning 
and painting 12 steel bridges; 1 sum containment and disposal of lead paint cleaning residues; mobilization; traffic control 
and protection. (Completion Date: October 01, 2015) (Job No. C-96-008-15) (0-01621-6013)  
(See the Special Provisions for the DBE Percentage) 

  
 89. Contract No. 72H43  Logan County  District 6 

Section D6 WEED SPRAYING 2015                           
FAI Route 55 & 155 (I-55 & 155)  
This project consists of applying weed control spray mixtures to colonies of teasel and thistle upon foreslopes backslopes 
and medians along I-55 and I-55 in Logan County; includes 57 gal Milstone VM; mobilization. (15 Calendar Days)  
(Job No. C-96-016-15) (0-02060-6001) (See the Special Provisions for the DBE Percentage) 

  
 90. Contract No. 72H45  Hancock County  District 6 

Section (23)I-1                           
FAP Route 315 (US 136)  
This project consists of 0.163 miles of resurfacing on US 136 from 0.2 miles west of CH 32 to 0.1 miles east of CH 32 in 
the city of Hamilton; includes 3,000 lb bituminous prime coat; 438 ton HMA surface course; 3,906 sq yd 2" HMS surface 
removal; 3,380 ft paint pavement marking; 418 ft preformed plastic pavement marking - inlaid; mobilization; traffic control 
and protection. (15 Working Days) (Job No. C-96-018-15) (0-01621-6018)  
(See the Special Provisions for the DBE Percentage) 

  
 91. Contract No. 72H46  Various Counties  District 6 

Section D6 CABLE/GUARDRAIL 2015-1                           
Various Routes (VARIOUS)  
On-call repair of guardrail, cable median barrier and other related work at various locations throughout the District; 
includes 425 ft steel plate beam guard rail; 16 traffic barrier terminals; 250 ft chain link fence; 250 ft woven wire fence; 
250 guardrail markers; 22 call-outs; repair 600 ft steel plate beam guardrail; repair 41 traffic barrier terminals; repair 700 ft 
high tension cable (Gibraltar); repair 15 posts (Gibraltar); repair 3 high tension barrier terminals (Gibraltar); repair 50 post 
(Nu-Cable); remove and replace 65 posts (Nu-Cable); repair 125 ft high tension cable (Nu-Cable); mobilization; traffic 
control and protection. (730 Calendar Days) (Job No. C-96-019-15) (0-01621-6019)  
(See the Special Provisions for the DBE Percentage) 

  
 92. Contract No. 72H47  Morgan County  District 6 

Section (148 BR) I-1                           
FAP Route 614 (IL 78)  
Bridge rail repair for the structure carrying IL 78 over Mauvaisse Terre Creek (SN 069-0005) located 0.6 mile north of 
Walnut St. in Jacksonville; includes 0.2 ton HMA surface course, Mix C; 1 sq yd milling; 1 sq yd waterproofing membrane 
system; 6 sq ft structural repair of concrete. (15 Working Days) (Job No. C-96-020-15) (MCHD)  
(See the Special Provisions for the DBE Percentage) 

  
 93. Contract No. 72H48  Adams-Hancock Counties  District 6 

Section D6 BRIDGE WASHING 2015                           
FAP Route 63 & 315 (US 24 & 136)  
Cleaning of three bridges over the Mississippi River SN 001-0019 and SN 001-0068 in Quincy and SN 034-0062 near 
Keokuk, IA; includes washing 3 bridges; mobilization; traffic control and protection. (Completion Date: May 22, 2015)  
(Job No. C-96-021-015) (0-01621-6020) (See the Special Provisions for the DBE Percentage) 

  
 94. Contract No. 72H52  Christian County  District 6 

Section (2)I                           
FAP Route 75 (IL 29) Project ACHSIP-75(159) 
This project consists of upgrading shoulders, PCC sidewalks and vertical adjustment of guardrail on IL 29 SE of Velma 
Road to NW of Magnolia Street in Pana; includes 1,059 unit excavating and grading shoulders; 144 ton incidental HMA 
surfacing; 820 sq ft 4" PCC sidewalk; 8,137 ton aggregate wedge shoulder; 47,825 sq yd 8" HMA shoulders; 1,833 ft 
vertical adjustment of guardrail; 24 each traffic barrier terminals; 106,399 ft shoulder rumble strips; mobilization; traffic 
control and protection; (35 Working Days) (Job No. C-96-027-15) (0-00888-6001)  
(See the Special Provisions for the DBE Percentage) 
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 95. Contract No. 74165  Moultrie County  District 7 
Section (142BY)BR                           
FAP Route 323 (US 36) Project ACNHPP-323(33) 
This project consists of replacing (SN 070-0009) carrying US 36 over Drainage Ditch #4 west of Hammond; includes 310 
cu yd earth excavation; 160 cu yd furnished excavation; 453 cu yd porous granular embankment; 542 sq yd HMA surface 
removal; 40 ton HMA surface course; removal of existing structure; 37,580 lb rebar; 198.5 cu yd concrete box culverts; 
300 ft steel plate beam guardrail; 4 each traffic barrier terminals; 1,779 ft paint pavement marking; mobilization; traffic 
control and protection; federally funded. (70 Working Days) (Job No. C-97-076-06) (7-51600-0000)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: November 21, 2014 (Item 87) 

  
 96. Contract No. 74223  Wayne County  District 7 

Section (101B)B-1                           
FAP Route 776 (IL 242) Project ACF-776(30) 
This project consists of complete replacement of SN 096-0030 carrying IL 242 over Fish Slough, 3.5 miles south of 
Wayne City in Wayne County; includes 1,405 cu yd earth excavation; 1,921 cu yd furnished excavation; 654 cu yd 
granular embankment; 1.1 acre seeding; 823 sq yd riprap; 362 ton HMA binder course; 159 ton HMA surface course; 
1,264 sq yd 11" HMA pavement (full depth); removal of existing structure; 204 cu yd structure excavation; 67.6 cu yd 
concrete structures; 210.3 cu yd structure excavation; 60,070 lb structural steel; 56,700 lb epoxy coated rebar; 456 ft 
driving piles; 16.2 cu yd concrete box culverts; 40 ft 8' x 3' precast concrete box culverts; 250 ft steel plate beam 
guardrail; 8 each traffic barrier terminal; 3,912 ft paint pavement marking; mobilization; traffic control and protection; 
federally funded. (90 Working Days) (Job No. C-97-011-07) (7-78600-0100)  
(See the Special Provisions for the DBE Percentage) 

  
 97. WITHDRAWN FROM THE LETTING 
  
 98. Contract No. 74624  Macon County  District 7 

Section (126X)RS-2, 135RS-1                           
FAP Route 320 (IL 121/IL 48) Project ACNHPP-320(39) 
This project consists of patching, HMA surface removal, resurfacing, ADA sidewalk upgrades, traffic signals, and bridge 
repairs on IL 121/IL 48 (Pershing Road) in Decatur; includes 58 sq yd PCC base course widening 12"; 97,481 lb 
bituminous prime coat; 6,065 ton leveling binder; 9,098 ton polymerized HMA surface course; 108,312 sq yd 2 1/2" HMA 
surface removal; 3,715 sq ft 5" PCC sidewalk; 3,057 sq yd class C patches; 62.5 cu yd concrete removal; 62.5 cu yd 
concrete superstructure; 3,220 lb furnishing and erecting structural steel; 12,440 lb epoxy coated rebar; 488 sq ft 
structural repair of concrete; 1,285 ft combination concrete curb and gutter; 4,715 sq ft concrete median surface removal; 
4,986 sq yd concrete median surface; 47,648 ft thermoplastic pavement marking; 683 ft preformed plastic pavement 
marking; 649 each raised reflective pavement markers; 296 ft underground PVC conduit; 8,171 ft electric cable in conduit; 
30 each aluminum traffic signal posts; 24 each polycarbonate LED signal heads; 25 each polycarbonate LED pedestrian 
signal heads; 4,969 ft detector loops; 49,192 ft grooving for recessed pavement marking; mobilization; traffic control and 
protection; federally funded. (115 Working Days) (Job No. C-97-070-13) (7-50872-0000)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: November 21, 2014 (Item 93) 

  
 99. Contract No. 74647  Cumberland County  District 7 

Section D7 BRIDGE REPAIRS 2015-3                           
FAI Route 57 (I-57)  
This project consists of PCC base course widening and bridge deck repairs at SN 018-0005 & SN 018-0006 on I-57 
approximately 0.7 miles south of Coles County line; includes 106 ton subbase granular material; 932 sq yd 10" PCC base 
course widening; 40 cu yd concrete superstructure; 3,960 lb furnishing and erecting structural steel; 4,920 lb epoxy 
coated rebar; 962 sq yd 2 1/2" bridge deck fly ash or GGBF slag concrete overlay; 105 sq yd deck slab repair (full depth); 
208 ft preformed joint strip seal; 28 each elastomeric bearing assembly; 1,635 ft shoulder rumble strips; 2,176 ft 
preformed plastic pavement marking; 2,176 ft grooving for recessed pavement marking; mobilization; traffic control and 
protection. (60 Working Days) (Job No. C-97-012-14) (0-01621-7003) (See the Special Provisions for the DBE 
Percentage) 

  
 100. WITHDRAWN FROM THE LETTING 
  
 101. Contract No. 74675  Moultrie County  District 7 

Section D7 PATCHING 2015-1                           
FAP Route 770 (IL 128)  
This project consists of class D patching on IL 128 from the Shelby/Moultrie County line to Dalton City; includes 3,600 sq 
yd class D patches; mobilization; traffic control and protection. (30 Working Days) (Job No. C-97-081-14) (0-01621-7002) 
(See the Special Provisions for the DBE Percentage) 
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 102. Contract No. 74676  Edwards County  District 7 
Section D7 PATCHING 2015-2                           
FAP Route 116 (IL 130)  
This project consists of HMA pavement patching on IL 130 from Grayville to Albion; includes 2,202 sq yd class D patches; 
mobilization; traffic control and protection. (30 Working Days) (Job No. C-97-082-14) (0-01621-7005)  
(See the Special Provisions for the DBE Percentage) 

  
 103. Contract No. 74678  Fayette County  District 7 

Section D7 PATCHING 2015-3                           
FAS Route 1751/FAU 8413 (US 40)  
This project consists of pavement patching and detector loops on US 40 from the Bond County line to IL 185 in Vandalia; 
includes 182 sq yd class A patches 1,083 sq yd class B patches; 2,652 each 1 1/2" dowel bars; 7,742 ft saw cuts; 500 ft 
detector loops; mobilization; traffic control and protection. (45 Working Days) (Job No. C-97-095-14) (0-01621-7007)  
(See the Special Provisions for the DBE Percentage) 

  
 104. Contract No. 74680  Crawford County  District 7 

Section D7 HMA RESURF 2015-5                           
FAP Route 781 & 332 (IL 33 & IL 1)  
This project consists of HMA surface removal, HMA resurfacing, aggregate shoulders and pavement marking at the 
intersection of IL 33 and IL 1 in Crawford County; includes 5,048 lb bituminous prime coat; 314 ton leveling binder; 628 
ton polymerized HMA surface course; 7,478 sq yd 2 1/4" HMA surface removal; 60 sq yd class D patches; 51 ton 
aggregate wedge shoulder; 6,722 ft temporary pavement marking; 6,626 ft paint pavement marking; mobilization; traffic 
control and protection. (15 Working Days) (Job No. C-97-086-14) (0-01621-7009)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: November 21, 2014 (Item 104) 

  
 105. Contract No. 74681  Effingham County  District 7 

Section D7 PATCHING 2015-5                           
FAP Route 774/FAU 8363 (IL 32/33 US 40)  
This project consists of 1.3 miles of pavement patching starting from W. Evergreen Avenue to just south of Grove Avenue 
in Effingham; included 637.6 sq yd class B patches; 1,140 each 1 1/2" dowel bars; 3,108 ft saw cuts; 328 ft detector 
loops; mobilization; traffic control and protection. (25 Working Days) (Job No. C-97-087-14) (0-01621-7010)  
(See the Special Provisions for the DBE Percentage) 

  
 106. Contract No. 74682  Lawrence County  District 7 

Section D7 HMA RESURF 2015-6                           
FAP Route 781 (IL 33)  
This project consists of pavement patching, HMA surface removal, resurfacing, concrete gutter replacement and 
pavement marking on IL 33 just north of US 50 in Lawrence County; includes 80 ton HMA binder course; 123 ton HMA 
surface course; 1,467 sq yd 1 1/2" HMA surface removal; 360 ft concrete gutter; 112 sq yd class D patches; 49 sq yd 2.5" 
partial depth removal; 1,350 ft paint pavement marking; mobilization; traffic control and protection. (15 Working Days) 
(Job No. C-97-008-14) (0-01621-7011) (See the Special Provisions for the DBE Percentage) 

  
 107. Contract No. 74684  Moultrie County  District 7 

Section D7 PATCHING 2015-6                           
FAP Route 320 (IL 121)  
This project consists of class D pavement patching from the eastern city limits of Sullivan to the Coles County line; 
includes 1,114 sq yd class D patches; mobilization; traffic control and protection. (20 Working Days)  
(Job No. C-97-090-14) (0-01621-7013) (See the Special Provisions for the DBE Percentage) 

  
 108. Contract No. 74685  Lawrence County  District 7 

Section D7 HMA RESURF 2015-7                           
FAS Route 1807 (BUS US 50)  
Resurfacing on Bus US 50 from west of 990 N to the US 50 ramp in Lawrence County; includes 498 tons HMA surface 
course, Mix C; 327 sq yds class D patching; 126 tons aggregate wedge shoulder; 4,403 ft paint pavement marking; 5,722 
sq yds milling; mobilization; traffic control and protection. (15 Working Days) (Job No. C-97-091-14) (0-01621-7014)  
(See the Special Provisions for the DBE Percentage) 

  
 109. Contract No. 74686  Macon County  District 7 

Section D7 PATCHING 2015-7                           
FAP Route 323 (US 36)  
This project consists of patching and loop detector replacement at the Martin Luther King Jr. and US 36 intersection in 
Decatur; includes 224 sq yd class C patches; 128 ft preformed plastic pavement marking; 128 ft grooving for recessed 
pavement marking; 165 ft detector loop; mobilization; traffic control and protection. (20 Working Days)  
(Job No. C-97-092-14) (0-01621-7015) (See the Special Provisions for the DBE Percentage) 

  
 110. WITHDRAWN FROM THE LETTING 
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 111. WITHDRAWN FROM THE LETTING 
  
 112. WITHDRAWN FROM THE LETTING 
  
 113. DELETED FROM THE LETTING 
  
 114. Contract No. 74706  Shelby County  District 7 

Section D7 PAVT PRSV 2015-1                           
FAP Route 766 (IL 32)  
This project consists of 13 miles of cape seal on IL 32 from IL 16 to the Effingham County line; includes 195,029 sq yd 
cape seal; 150,794 ft paint pavement marking; 844 each raised reflective pavement marker; mobilization; traffic control 
and protection. (35 Working Days) (Job No. C-97-017-15) (7-50975-0000 & 0-02020-7001)  
(See the Special Provisions for the DBE Percentage) 

  
 115. Contract No. 74709  Effingham County  District 7 

Section D7 PAVT PRSV 2015-2                           
FAP Route 828 (SPRING CREEK RD)  
This project consists of 6 miles of bituminous surface treatment at 2 locations; Spring Creek Road south of Montrose and 
Spring Creek Road south of Dietrich; includes 8,054.2 gal bituminous prime coat; 80,542.2 gal bituminous materials 
(cover and seal coats); 1,006.8 ton cover coat and seal coat aggregates; 70,938 ft paint pavement marking; 394 each 
raised reflective pavement marker; mobilization; traffic control and protection. (25 Working Days)  
(Job No. C-97-020-15) (0-02020-7002) (See the Special Provisions for the DBE Percentage) 

  
 116. Contract No. 74714  Clark County  District 7 

Section (12-49, HB-2)BR                           
FAI Route 70 (I-70)  
This project consists of bridge repairs to SN 012-0048 carrying IL 49 over I-70; includes 35 cu yd concrete removal; 
20,550 lb structural steel removal; 49.4 sq ft structural repair of concrete (depth equal to or less than 5"; 5.3 cu yd 
concrete structures; 29.7 cu yd concrete structures; 20,550 lb furnishing and erecting structural steel; 9,980 lb epoxy 
coated rebar; 1 each bridge washing; 73 ft paint pavement marking; mobilization; traffic control and protection.  
(50 Working Days) (Job No. C-97-032-15) (7-50977-0000) (See the Special Provisions for the DBE Percentage) 

  
 117. Contract No. 76G47  St Clair County  District 8 

Section 95-VB-1                           
FAP Route 103 (IL 15)  
This project consists of bridge repairs and shoulder settlement corrections on SN 082-0259 carrying IL 15 over The Alton 
& Southern Railway in Alorton; includes 89 ton stone dumped riprap; 1,332 sq yd 9" HMA base course; 18 ton 
polymerized HMA surface course; 407 sq ft median removal; 50.9 cu yd concrete removal; 31.9 cu yd concrete structures; 
18.1 cu yd concrete superstructure; 6,680 lb structural steel removal; 8,340 lb furnishing and erecting structural steel; 1 1 
sum containment and disposal of non-lead paint cleaning residues; 1 1 sum cleaning and painting structural steel; 4,010 
lb epoxy coated rebar; 177 ft preformed joint strip seal; 290 sq ft 4" concrete median surface; 1,275 ft remove and re-erect 
rail element of existing guardrail; 1,271 ft HMA shoulder curb; 2,732 ft epoxy pavement marking; 64 sq yd 9" class A 
patches; mobilization; traffic control and protection. (55 Working Days) (Job No. C-98-049-13) (0-01621-8001)  
(See the Special Provisions for the DBE Percentage) 

  
 118. Contract No. 76H27  Clinton County  District 8 

Section 14-14HB-2                           
FAP Route 327 (US 50)  
This project consists of bridge rehab (SN 014-0066 & 014-0067) on US 50 over CH 11 (Walnut Street) at Breese; 
includes 234 ton HMA surface course; 54 sq yd class A patches; 34 ton aggregate wedge shoulder; 17 cu yd concrete 
removal; 18.8 cu yd concrete superstructure; 2,240 lb epoxy coated rebar; 20 sq yd deck slab repair (partial); 172 ft 
preformed joint strip seal; 1,358 sq yd waterproofing membrane system; 2,454 sq ft bridge deck concrete sealer; 5,994 ft 
thermoplastic pavement marking; mobilization; traffic control and protection. (40 Working Days)  
(Job No. C-98-054-14) (0-01621-8004) (See the Special Provisions for the DBE Percentage) 

  
 119. Contract No. 76H28  Greene County  District 8 

Section 51B-2                           
FAS Route 733 (US 67)  
This project consists of bridge repairs to SN 031-0029 carrying US 67 over Seminary Creek just south of White Hall; 
includes 118 cu yd earth excavation; 85 ton HMA surface course; 677 sq yd 10 1/2" HMA shoulders; 25 ton HMA 
shoulders; 4 sq yd depth deck slab repair (full depth); 75 sq yd deckslab repair (partial); 35.4 cu yd concrete removal; 
39.1 cu yd concrete superstructure; 5,180 lb epoxy coated rebar; 90 ft preformed joint strip seal; 646 sq yd waterproofing 
membrane system; 1,694 sq ft bridge deck concrete sealer; 1,997 ft thermoplastic pavement marking; mobilization; traffic 
control and protection. (60 Working Days) (Job No. C-98-055-14) (0-01621-8003)  
(See the Special Provisions for the DBE Percentage) 
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 120. Contract No. 76H31  Monroe County  District 8 
Section 68R-1-2-1                           
FAP Route 312 (IL 3)  
This project consists of microsurfacing and patching on IL 3 from Halifax to just north of N. Market Street in Waterloo; 
includes 2,000 ft micro-surfacing rut filling; 938 sq yd partial depth removal; 131.5 ton partial depth patching; 45,065 sq yd 
micro-surfacing, single pass; 28,102 ft thermoplastic pavement marking; 311 each raised reflective pavement marker; 
mobilization; traffic control and protection. (20 Working Days) (Job No. C-98-058-14) (0-01621-8006)  
(See the Special Provisions for the DBE Percentage) 

  
 121. Contract No. 76H32  Marion County  District 8 

Section 61-(2,3,3-1,4,5,5-1,6)-I                           
FAI Route 57 (I-57)  
This project consists of 18.48 miles of crack sealing on I-57 from south of US 50 to the Fayette County line; includes 
579,833 ft crack routing (pavement); 191,345 lb crack filling; mobilization; traffic control and protection. (40 Working Days) 
(Job No. C-98-059-14) (0-01621-8008) (See the Special Provisions for the DBE Percentage) 

  
 122. Contract No. 76H33  Clinton County  District 8 

Section 15-I                           
FAP Route 690 (IL 160)  
This project consists of concrete patching on IL 160 from 0.1 miles north of Commerce Drive to 4th Street in Trenton; 
includes 786 sq yd class B patches; 1,430 each 1 1/2" dowel bars; 3,812 ft saw cuts; 40 each 3/4" tie bars; 13,067 ft paint 
pavement marking; mobilization; traffic control and protection. (20 Working Days) (Job No. C-98-060-14) (0-01621-8009) 
(See the Special Provisions for the DBE Percentage) 

  
 123. Contract No. 76H35  Madison County  District 8 

Section 60-12RS                           
FAP Route 310 (IL 255)  
This project consists of 3.75 miles of micro-surfacing along IL 255 from IL 143 to IL 140; includes 25,000 ft fiber-modified 
asphalt crack sealing; 1,423 ft 2" longitudinal partial depth removal; 35.4 ton partial depth patching; 155,188 sq yd micro-
surfacing, single pass, type II mixture; 118,960 ft temporary pavement marking; 118,960 ft thermoplastic pavement 
marking; 5,031 ft paint pavement marking; 1,336 each raised reflective pavement markers; mobilization; traffic control and 
protection. (25 Working Days) (Job No. C-98-062-14) (0-02020-8001)  
(See the Special Provisions for the DBE Percentage) 

  

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 124. Contract No. 76H36  Madison County  District 8 
Section 125-1HB-P, 1-HB-P                           
FAP Route 789/CH 1A (IL 143/OLD ALTON RD)  
This project consists of bridge painting on IL 143 (SN 060-0191 and 060-0192) and Old Alton Edwardsville Road (SN 
060-0160) over University Drive; includes containment and disposal of lead paint cleaning residues from 3 bridges; 
cleaning and painting of 3 steel bridges; mobilization; traffic control and protection. (30 Working Days)  
(Job No. C-98-063-14) (0-01511-8001) (See the Special Provisions for the DBE Percentage) 

  

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 125. Contract No. 76H37  Madison County  District 8 
Section 132-4B-P, 406-B-1-P                           
FAP Route 785/2 (IL 111/140/143)  
This project consists of bridge painting on IL 111/IL 140 over Wood River Creek (SN 060-0187, 0190) and IL 143 over 
Low Water Dam (SN 060-0200); includes containment and disposal of lead pain cleaning residues from 3 steel bridges; 
cleaning and painting 3 steel bridges; mobilization; traffic control and protection. (55 Working Days)  
(Job No. C-98-064-14) (0-01511-8003) (See the Special Provisions for the DBE Percentage) 
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 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 126. Contract No. 76H38  Madison-St Clair Counties  District 8 
Section 60-6BR-P, 125-BR-2-P                           
FAI Route 55/70 & FAP 805 (I-55/70 & IL 161)  
This project consists of bridge painting on I-55/70 over Canteen Creek (SN 060-0010) and IL 161 over Silver Creek (SN 
082-0095); includes containment and disposal of lead paint cleaning residues from 3 steel bridges; cleaning and painting 
3 steel bridges; mobilization; traffic control and protection. (60 Working Days) (Job No. C-98-065-14) (0-01511-8002) 
(See the Special Provisions for the DBE Percentage) 

  
 127. Contract No. 76H44  Clinton County  District 8 

Section 14-1HB-2-HDF                           
FAI Route 64 (I-64)  
This project consists of repairing the curtain wall at SN 014-0039 on I-64 approximately 1 mile west of Damiansville; 
includes 6.2 cu yd concrete removal; 7.5 cu yd structure excavation; 6.2 cu yd concrete structures; 460 lb epoxy coated 
rebar; mobilization; traffic control and protection. (15 Working Days) (Job No. C-98-073-14) (MCHD)  
(See the Special Provisions for the DBE Percentage) 

  
 128. Contract No. 76H67  Various Counties  District 8 

Section DIST. 8 STC 2015-1                           
Various Routes (VARIOUS) Project ACHSIP-000V(13) 
This project consists of installing, maintaining and removing Smart Traffic Control Monitoring on a call out basis; includes 
210 cal day changeable message sign; 15 each call out; 210 cal day smart traffic control monitoring; federally funded. 
(Completion Date: March 9, 2018) (Job No. C-98-020-15) (0-00888-8002)  
(See the Special Provisions for the DBE Percentage) 

  
 129. Contract No. 78186  Pulaski County  District 9 

Section 122RS-3, 120RS-5, 17RS-2                           
FAP Route 726 (IL 37) Project ACF-726(65) 
This project consists of 4.1 miles of bituminous resurfacing and patching on IL 37 from the wye west of Mounds City to 
Mounds Road; includes 2,905 ton leveling binder; 5,810 ton HMA surface course; 31,127 lb bituminous prime coat; 199 
ton aggregate prime coat; 4,802 ton material transfer device; 66,342 sq yd 2 1/2" HMA surface removal; 2,465 sq yd class 
B patches; 16,170 ft short term pavement marking; 57,168 ft paint pavement marking; 265 each raised reflective 
pavement markers; mobilization; traffic control and protection; federally funded. (45 Working Days)  
(Job No. C-99-043-10) (9-00276-0200) (See the Special Provisions for the DBE Percentage) 

  
 130. Contract No. 78263  Hardin County  District 9 

Section 115B-1                           
FAP Route 782 (IL 1) Project ACF-782(13) 
This project consists of a complete structure replacement of SN 035-0002 carrying IL 1 over Rock Creek approximately 
3.3 miles south of the Gallatin County line; includes 81 cu yd earth excavation; 2,100 cu yd channel excavation; 1,534 sq 
yd rip rap; 97 ton HMA surface course; 303 sq yd 8" HMA shoulders; remove existing structure; 186 cu yd structure 
excavation; 180 cu yd cofferdam excavation; 2 each cofferdams; 314.1 cu yd concrete structure; 289.6 cu yd concrete 
superstructure; structural steel; 94,960 lb epoxy coated rebar; 308 ft driving steel piles; 300 ft steel plate beam guardrail; 
8 each traffic barrier terminals; 2,341 ft paint pavement marking; mobilization; traffic control and protection; federally 
funded. (130 Working Days) (Job No. C-99-051-11) (9-97290-0000) (See the Special Provisions for the DBE Percentage) 

  
 131. Contract No. 78286  Union-Johnson Counties  District 9 

Section (91-3,91-1,44-1-1,44-1)RS-2                           
FAI Route 57 (I-57) Project ACNHPP-5-7(314) 
This project consists of placing 9.75" PCC unbonded overlay on I-57 from the Williamson County line to 4 miles south of 
IL 146; includes 155 unit tree removal; 10,477 cu yd earth excavation; 33,645 cu yd borrow excavation; 57 acre seeding; 
31,180 ft perimeter erosion barrier; 8,646 sq yd riprap; 29,849 sq yd 12" subbase granular material; 122,421 lb bituminous 
prime coat; 18,872 to leveling binder; 258,169 sq yd 9 3/4" jointed PCC pavement; 258,169 sq yd 1 1/4" HMA surface 
removal; 3,183 sq yd class C patches; 17,416 ft saw cuts; 16,795 ton aggregate shoulders; 165,686 sq yd 9 3/4" PCC 
shoulders; 2,842 ft pipe culverts; 13,912 ft pipe underdrains; 44,549 ft steel plate beam guardrail; 209 each traffic barrier 
terminals; 6,055 each remove and re-erect steel plate beam guardrail; 208,090 ft shoulder rumble strips; 461,443 ft paint 
pavement marking; 250,658 ft modified urethane pavement marking; 1,396 each raised reflective pavement marking; 
6,380 ft bridge deck concrete sealer; 120 sq yd deck slab repair (partial); 321 ft silicone joint sealer; mobilization; traffic 
control and protection; federally funded. (Completion Date: December 01, 2016)  
(Job No. C-99-012-12) (9-00392-0000 & 9-00241-0000) (See the Special Provisions for the DBE Percentage) 
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 132. Contract No. 78319  Union-Pulaski Counties  District 9 
Section (77-1,91-4,91-4-1,91-3)R-2                           
FAI Route 57 (I-57) Project ACIM-5-7(313) 
This project consists of milling, rubblizing, 11.5" HMA overlay and guardrail upgrades on I-57 3.8 miles north of the 
Union/Pulaski County line to 1.2 miles south of Union/Pulaski County line; includes 2 acre seeding; 1,465 ton riprap; 
64,577 sq yd rubblizing PCC pavement; 42,054 lb bituminous prime coat; 36,094 lb polymerized bituminous prime coat; 
29,734 ton HMA base course; 9,642 ton polymerized HMA binder; 8,763 ton polymerized HMA surface course; 88,384 sq 
yd HMA surface removal; 454 sq yd class B patches; 28,954 ton HMA shoulders; 48,045 ton material transfer device; 
52,536 ft pipe underdrains; 5,625 ft steel plate beam guardrail; 26 each traffic barrier terminals; 52,382 ft shoulder rumble 
strips; 66,000 ft preformed plastic pavement marking; 410 each raised reflective pavement markers; mobilization; traffic 
control and protection; federally funded. (Completion Date: August 15, 2015) (Job No. C-99-050-12) (9-00240-0200)  
(See the Special Provisions for the DBE Percentage) 

  
 133. Contract No. 78366  Jackson County  District 9 

Section D9 PAVT PRESERVATION 2014-1                           
FAP Route 42 (IL 13/127)  
This project consists of micro-surfacing on Il 13/127 from IL 149 to Kimmel Bridge Road near Murphysboro; includes 
64,094 ft fiber-modified asphalt crack sealing; 83,188 sq yd microsurfacing; 7,493 gal bituminous prime coat; 57,697 ft 
thermoplastic pavement marking; 478 each raised reflective pavement markers; mobilization; traffic control and 
protection. (25 Working Days) (Job No. C-99-037-13) (0-02020-9001) (See the Special Provisions for the DBE 
Percentage) 

  
 134. Contract No. 78378  Hardin County  District 9 

Section 115B-2                           
FAP Route 782 (IL 1) Project ACF-782(14) 
This project consists of complete structure replacement of SN 035-2000 carrying IL 1 over a tributary to Rock Creek 4 
miles south of the Gallatin County line; includes 241 ton rock fill - foundation; 1,235 cu yd earth excavation; 760 cu yd 
porous granular embankment; 1,054 ft perimeter erosion barrier; 353 sq yd riprap; 125 ton HMA surface course; 608 sq 
yd 10" PCC pavement; removal of existing structure; 159 cu yd removal and disposal of unsuitable material for structures; 
57,480 lb epoxy coated rebar; 1,589 sq ft permanent steel sheet piling; 200 ft steel plate beam guardrail; 8 each traffic 
barrier terminals; 658 ft guardrail removal; 2,263 ft paint pavement marking; mobilization; traffic control and protection; 
federally funded. (100 Working Days) (Job No. C-99-050-13) (9-00212-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 135. WITHDRAWN FROM THE LETTING 
  
 136. Contract No. 78391  White County  District 9 

Section 5B-4                           
FAP Route 332 (IL 1) Project ACF-332(123) 
This project consists of replacing a 6' x 3.5' box culvert with a new precast concrete 6' x 4' box culvert located on IL 1 over 
an unnamed creek (SN 097-7046) 0.5 miles south of Crossville; includes 192 cu yds earth excavation; 188 cu yd porous 
granular embankment; 80 sq yd 10" PCC pavement; 27 sq yd 8" HMA shoulders; 610 lb rebar; 11.3 cu yd concrete box 
culverts; 82 ft 6' x 4' precast concrete box culverts; 80 ft paint pavement marking; mobilization; traffic control and 
protection; federally funded. (25 Working Days) (Job No. C-99-012-14) (9-00471-0000)  
(See the Special Provisions for the DBE Percentage) 

 

 137. Contract No. 78396  Various Counties  District 9 
Section D9 SAFETY 2014-2                           
Various Routes (VARIOUS) Project ACHSIP-000S(994) 
This project consists of safety improvements at 8 locations throughout District 9 including HMA shoulders, shoulder 
rumble strips, removal and replacement of guardrail and chevron warning signs; includes 16,400 sq yd high friction 
surface treatment; 18,379 lb bituminous prime coat; 782 unit excavating and grading existing shoulders; 30 ton riprap; 
4,321 lb crack filling; 27,244 sq yd 8" HMA shoulders; 412.5 ft steel plate beam guardrail; 12 each traffic barrier terminals; 
99,233 ft shoulder rumble strips; 528 sq ft sign panel; 2,464 ft metal post; 13,609 ft paint pavement marking; mobilization; 
traffic control and protection; federally funded. (40 Working Days) (Job No. C-99-020-14) (9-02200-2430)  
(See the Special Provisions for the DBE Percentage) 
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 138. Contract No. 78411  Union County  District 9 
Section 11B-3                           
FAS Route 1911 (OLD US 51) Project ACRS-1911(107) 
This project consists of replacing the existing 12'x8' box culvert with a new precast concrete 12'x8' box culvert (SN 091-
7059) carrying Old US 51 over a ditch 0.2 miles south of Toledo Cemetery Road, north of Cobden; includes 145 unit tree 
removal; 85 cu yd earth excavation; 32 cu yd channel excavation; 531 cu yd furnished excavation; 259 cu yd porous 
granular embankment; 770 ft perimeter erosion barrier; 122 sq yd 10" PCC pavement; 560 sq yd 8" HMA shoulders; 71.4 
cu yd concrete removal; 1,590 lb epoxy coated rebar; 46.7 ft precast concrete box culvert 12'x8'; 258 ft steel plate beam 
guardrail; 4 each traffic barrier terminals; 200 ft paint pavement marking; mobilization; traffic control and protection; 
federally funded. (30 Working Days) (Job No. C-99-037-14) (9-00422-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 139. Contract No. 78421  Jackson County  District 9 

Section D9 CM PAVEMENT REPAIR 2015-2                           
FAP Route 331 (IL 13)  
This project consists of 0.139 miles of PCC pavement replacement at 2 locations on IL 13 in Jackson County; includes 
2,275 sq yd 10" jointed PCC pavement; 2,275 sq yd pavement removal; 64 sq yd class C patches; 1,579 ft modified 
urethane pavement marking; 1,579 ft grooving for recessed pavement marking; 45 each raised reflective pavement 
markers; 350 ft detector loop; mobilization; traffic control and protection. (35 Working Days)  
(Job No. C-99-049-14) (0-01621-9014, 9015) (See the Special Provisions for the DBE Percentage) 

  
 140. Contract No. 78424  Williamson County  District 9 

Section D9 CM BRIDGE REPAIR 2015-1                           
FAI Route 24 (I-24)  
This project consists of bridge repairs to (SN 100-0059) at the I-24 and I-57 interchange south of Marion; includes 62 ton 
polymerized HMA surface course; 1,713 lb furnishing and erecting structural steel; 8 each elastomeric bearing assembly; 
768 sq yd waterproofing membrane system; 42 sq ft structural repair of concrete (depth equal to or less than 5 inches); 5 
sq yd deck slab repair (full depth); 166 sq yd deck slab repair (partial); 730 ft paint pavement marking; mobilization; traffic 
control and protection. (40 Working Days) (Job No. C-99-052-14) (0-01621-9006)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: November 21, 2014 (Item 113) 

  
 141. WITHDRAWN FROM THE LETTING 
  
 142. WITHDRAWN FROM THE LETTING 
  
 143. Contract No. 78442  Williamson County  District 9 

Section D9 SAFETY SHLDRS & PAVT 2015-1                           
FAP Route 331/873 (IL 13/149)  
This project consists of pavement replacement on IL 13 at Terminal Drive and safety shoulders along IL 149 north of 
Hurst; includes 56 unit excavating and grading shoulders; 3 acre seeding; 1,158 sq yd 9 1/2" jointed PCC pavement; 
1,158 sq yd pavement removal; 1,463 sq yd 8" HMA shoulders; 658 ft polyurea pavement marking; 108 ft detector loop; 
mobilization; traffic control and protection. (20 Working Days) (Job No. C-99-004-15) (0-01621-9012, 0-01621-9013)  
(See the Special Provisions for the DBE Percentage) 

 

 Small Business Set-Aside. 
 144. Contract No. 78445  Various Counties  District 9 

Section D9 WEED SPRAY 2015-1                           
Various Routes (VARIOUS)  
This project consists of making a complete uniform application of selective herbicide spray mixtures to the turf areas of 
various routes within District 9; includes 462 gal 2,4-D Amine, Dicamba & drift control agent mixture; 462 gal Vanquish; 
231 gal non-ionic surfactant; mobilization. (55 Working Days) (Job No. C-99-007-15) (Formal Contract) (0-02060-9001) 
(See the Special Provisions for the DBE Percentage) 

  
 145. Contract No. 78446  Perry County  District 9 

Section D9 DEMOLITION 2015-1                           
FAP Route 42 (IL 13-127)  
This project consists of demolition of 14 buildings at 4 locations in Pinckneyville from the relocation of IL 127; includes 
421 cu yd porous granular backfill; 1,253 sq yd topsoil; 342 sq yd pavement removal; seal one abandoned well; 3 each 
remove existing septic tank; removal of 14 buildings; removal and disposal of non-friable asbestos from 5 buildings; 
mobilization. (15 Working Days) (Job No. C-99-010-15) (9-97430-1510)  
(See the Special Provisions for the DBE Percentage) 
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 146. Contract No. 78448  Massac County  District 9 
Section (64-3B)I-7                           
FAI Route 24 (I-24)  
This project consists of replacing expansion bearings on SN 064-0035 carrying I-24 over the Ohio River; includes 44.9 cu 
yd concrete structures; 3,730 lb epoxy coated rebar; 20 each high load multi-rotational bearings, guided expansion; 
mobilization; traffic control and protection. (Completion Date: December 23, 2015) (Job No. C-99-013-15) (9-00551-1500) 
(See the Special Provisions for the DBE Percentage) 

  
 147. Contract No. 78450  Various Counties  District 9 

Section D9 SMART TRAF MONITOR 2015-1                           
Various Routes (VARIOUS) Project ACHSIP-000V(10) 
This project consists of furnishing, installing, maintaining, removing and programming various components of an 
automated Smart Traffic Monitor System on a work order basis on various routes in various counties of District 9. 1,095 
working days; includes 8 cal week changeable message sign; 25 cal mo changeable message sign; 30 cal day smart 
traffic monitoring system; 15 cal week smart traffic monitoring system; 20 cal mo smart traffic monitoring system; 12 cal 
day smart traffic monitoring device; 6 cal week smart traffic monitoring device; 8 cal mo smart traffic monitoring device; 
federally funded. (1095 Calendar Days) (Job No. C-99-015-15) (0-00888-9001)  
(See the Special Provisions for the DBE Percentage) 

  
 148. Contract No. 87554  Iroquois County  District 3 

Section 11-00172-01-BR                           
CH 42  Project BROS-75(180) 
Project consists of the removal of a single span precast concrete bridge slab superstructure on closed timber abutments 
and the construction of a single span composite steel wide flange beam bridge with pile bent abutments, bituminous 
surface treatment and all other incidental items to complete the work on CH 42 3.5 miles east of Gilman over Tributary to 
Spring Creek; includes 1,052 cu yds earth and channel excavation; 108 cu yd furnished excavation; 48 cu yd concrete 
structures; 255 ton stone riprap; 109 ton stone dumped riprap; 557 ton aggregate surface course; 914 gal bituminous 
materials; 90 cu yd concrete superstructure; 87,200 lb furnishing and erecting structural steel; 1,464 stud shear 
connectors; 25,720 lb reinforcement bars; 649 ton furnishing and driving shell piles; 146 ft pipe culverts; traffic control and 
protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(55 Working Days) (Job No. C-93-059-13) (3-10444-0000) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: June 13, 2014 (Item 166) 

  
 149. Contract No. 87569  Kankakee County  District 3 

Section 13-00063-00-SW (MANTENO) 
FAU Route 6512 (MAPLE STREET) Project M-5092(5) 
Project consists of sidewalk removal and replacement and the resurfacing of FAU Route 6512 (Maple Street) adjacent to 
Manteno Elementary School to Park Street in the Village of Manteno; includes 186 sq yd aggregate base course; 916 lb 
bituminous materials (prime coat); 171 ton HMA surface course; 1,324 sq ft PCC sidewalk; 78 sq ft detectable warnings; 
146 ft combination curb and gutter removal and replacement; 104.5 ft metal posts; 841 ft thermoplastic pavement marking 
line; 2,035 sq yd HMA surface removal; 1,248 sq ft sidewalk removal; federally funded; (A Special Provision for this 
contract requires insurance that names additional insureds). (Completion Date: August 17, 2015)  
(Job No. C-93-072-13) (3-10488-0000) (See the Special Provisions for the DBE Percentage) 

  
 150. Contract No. 87576  Livingston County  District 3 

Section 12-00002-00-SW (CHATSWORTH) 
Various Routes  Project SRTS-4009(296) 
Project consists of sidewalk removal and replacement at various locations throughout the Town of Chatsworth; includes 
85 cu yd earth excavation; 22.5 cu yd furnish excavation; 529 sq yd topsoil furnish and place; 21.5 ton aggregate surface 
course; 100 ton aggregate for temporary access; 345 sq yd PCC driveway pavement; 19,339 sq ft PCC sidewalk; 488 sq 
ft detectable warnings; 345 sq yd driveway pavement removal; 19,454 sq ft sidewalk removal; 100 ft pipe culverts; traffic 
control and protection; federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (65 Working Days) (Job No. C-93-005-15) (0-01686-3001)  
(See the Special Provisions for the DBE Percentage) 

  
 151. Contract No. 87589  Livingston County  District 3 

Section 10-08125-01-BR                           
TR 207  Project BROS-105(59) 
Project consists of the removal of the existing precast prestressed concrete deck beam bridge and replacing it with a 
double 12.5' x 9' reinforced concrete box culvert, reconstructing two lanes of HMA roadway and all other incidental items 
to complete the work on TR 207, 1.5 miles north of Weston over Hickory Creek; includes 230 cu yd earth excavation; 580 
ton porous granular embankment; 600 lb temporary erosion control seeding; 272 sq yd stone riprap; 417 ton aggregate 
base course; 1,443 lb bituminous materials (prime coat); 73 ton HMA binder course; 48 ton HMA surface course; 31,060 
lb reinforcement bars; 188.4 cu yd concrete box culverts; 1,010 sq ft permanent steel sheet piling; 1,080 sq ft temporary 
sheet piling; 205 ton rock fill; traffic control and protection; federally funded; (A Special Provision for this contract requires 
insurance that names additional insureds). (45 Working Days) (Job No. C-93-079-14) (3-10424-000)  
(See the Special Provisions for the DBE Percentage) 
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 152. Contract No. 87609  Bureau County  District 3 
Section 14-00246-00-RS                           
FAS Route 1230 (CH 27) Project RS-1230(12) 
This project consists of 4.38 miles of resurfacing with HMA surface course, leveling binder and aggregate on shoulders on 
CH 27 from US 34 to US 6; includes 97 ton aggregate surface course, Type B; 30,512 lb bituminous materials (prime 
coat); 1,927 ton leveling binder (machine method), N30; 1,626 ton HMA surface course, Mix "C", N30; 115 ton incidental 
HMA surfacing; 2,284 ton aggregate shoulders, Type B; 2,116 ton bituminous hot mix sand seal coat; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds) (15 Working Days)  
(Job No. C-93-036-15) (3-10531-0000) (See the Special Provisions for the DBE Percentage) 

  
 153. Contract No. 89380  Peoria County  District 4 

Section 05-00036-00-FP (CHILLICOTHE) 
FAU Route 6550 (WALNUT STREET) Project M-5077(7) 
Project consists of bituminous surface removal, HMA paving, storm sewer construction, sidewalk removal, PCC sidewalk, 
PCC driveway and all other incidental items to complete to work on FAU Route 6550 (Walnut Street) from Santa Fe 
Avenue to 4th Street in the City of Chillicothe; includes 510 cu yd trench backfill; 1,805 sq yd topsoil furnish and place; 
3,800 lb polymerized bituminous materials (prime coat); 534 ton polymerized HMA surface course; 7,205 sq ft PCC 
sidewalk; 4,734 sq yd HMA surface removal; 5,308 sq ft sidewalk removal; 363 sq yd class D patches; 817 sq yd 
aggregate shoulders; 999 ft storm sewers, Class A; 12 inlets; 287 ft combination concrete curb and gutter; 369 ft modified 
urethane pavement marking line; 373 sq yd aggregate surface course; 548 ft storm sewers, type 2; traffic control and 
protection; federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(50 Working Days) (Job No. C-94-096-05) (4-10092-0000) (See the Special Provisions for the DBE Percentage) 

  
 154. Contract No. 89659  Marshall County  District 4 

Section 14-01119-00-BR                           
TR 87 A  Project BROS-123(27) 
This project consists of the removal of the existing bridge and construction of a single span PPC deck beam bridge along 
TR 87A, 1.5 miles west of Toluca over the North Branch of Crow Creek; includes 496 cu yd channel excavation; 203 ton 
stone riprap; 261 ton aggregate surface course, Type B; 1 removal of existing structure; 23 cu yd concrete structures; 3.5 
cu yd concrete encasement; 1,632 sq ft PPC deck beams (27" depth); 3,040 lb reinforcement bars, epoxy coated; 360 ft 
furnishing steel piles HP 10X42; 136 ft steel railing; federally funded; (A Special Provision for this contract requires 
insurance that names additional insureds). (30 Working Days) (Job No. C-94-045-14) (4-10528-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 155. Contract No. 89668  Fulton County  District 4 

Section 14-00904-02-PP                           
Various Routes  Project RS-57(40) 
Pavement preservation consisting of seal coating approximately 13.5 miles of Various Counties highways; includes 
48,751 gal bituminous materials (cover and seal coats); 2,002 ton seal coat aggregate; traffic control and protection; 
federally funded; (A Special Provision for this contract requires insurance that names additional insureds). (Completion 
Date: August 12, 2015) (Job No. C-94-056-14) (4-10511-0000) (See the Special Provisions for the DBE Percentage) 

  
 156. Contract No. 91502  McLean County  District 5 

Section 11-00001-02-BT                           
ROUTE 66 TRAIL  Project TE-D5(109) 
This project consists of the construction of a pedestrian path with an aggregate base course and HMA surface, sidewalks, 
culvert extensions and pavement markings from the intersection of Shelbourne Drive and Towands Avenue in North 
Normal to north of CH 29 in Towands; includes 8,215 cu yd earth excavation; 23,875 sq yd sub-base granular material, 
Type B 8"; 59,578 lb bituminous materials (prime coat); 2,257 ton HMA surface course, Mix "C", N50; 120 sq yd PCC 
driveway pavement, 8"; 674 sq ft PCC sidewalk 4"; 5,150 sq yd HMA surface removal, 3"; 10,098 sq yd aggregate 
shoulders, Type B 6"; 65 ft precast concrete box culverts; 98 ft pipe culverts; 3,206 ft thermoplastic pavement marking; 
1,127 ft underground conduit, PVC; 3,819.5 ft electric cable in conduit; 6 signal head, LED, 1-FACE; 10 traffic signal 
posts; 1 steel combination mast arm assembly and pole; 8 pedestrian push-buttons; federally funded; (A Special 
Provision for this contract requires insurance that names additional insureds). (115 Working Days)  
(Job No. C-95-342-13) (0-01725-5005) (See the Special Provisions for the DBE Percentage) 

  
 157. Contract No. 93629  Logan County  District 6 

Section 11-00038-05-RS                           
FAS Route 561 (CH 9) Project RS-561(103) 
This project consists of 2.23 miles of HMA milling and resurfacing, aggregate shoulders, removal and replacement of 
guardrail and pavement markings on CH 9 from the South City limits of Lincoln to Chesterville Road; includes 332 ton 
aggregate surface course, Type B; 21,374 lb bituminous materials (prime coat); 1,646 ton leveling binder (machine 
method), N50; 2,788 ton HMA surface course, Mix "C", N50; 3,028 ton aggregate shoulders, Type B; 300 ft guardrail 
removal; 50 ft steel plate beam guardrail, Type A 6' posts; 38,095 ft paint pavement markings - Line 4"; 31,474 sq yd 
HMA surface removal; federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (40 Working Days) (Job No. C-96-226-11) (6-10503-0000)  
(See the Special Provisions for the DBE Percentage) 
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 158. Contract No. 95749  Coles County  District 7 
Section 11-00150-00-RS                           
FAS Route 661 (CH 20) Project RS-661(105) 
Project consists of profile milling, HMA level binder and surface course, aggregate shoulders and all other incidental items 
to complete the work on FAS Route (CH 20) from Hill Road to the City of Mattoon north corporate limits; includes 1,122 lb 
bituminous materials (prime coat); 3,326 ton leveling binder (machine method); 1,286.5 sq yd HMA surface removal, butt 
joint; 10,152 ton HMA surface course; 439.5 ton incidental HMA surfacing; 22,603 sq yd HMA surface removal; 10,725 ft 
short term pavement marking; 96,830 ft paint pavement marking line; 79,173 sq yd HMA surface removal, variable depth; 
66,430 ft aggregate shoulders special; traffic control and protection; federally funded; (A Special Provision for this contract 
requires insurance that names additional insureds). (30 Working Days) (Job No. C-97-037-014) (7-10658-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 159. Contract No. 97537  Madison County  District 8 

Section 10-00016-00-PV (MARYVILLE) 
FAU Route 9119 (EAST MAIN STREET) Project M-5011(331) 
This project consists of roadway reconstruction including PCC pavement, curb & gutter, sidewalk, driveways, storm 
sewers and pavement markings on East Main Street from Lange Avenue to East of Parkview Street in the Village of 
Maryville; includes 154 tree removal; 3,133 cu yd earth excavation; 5,742 sq yd processing modified soil 12"; 5,774 sq yd 
subbase granular materials, Type A; 376 sq yd aggregate base course, Type A 8"; 42 ton HMA binder course, IL-
19.0,N70; 47 ton HMA surface course; 4,538 sq yd PCC pavement 8" (jointed); 879 sq yd PCC driveway pavement; 7,005 
sq ft PCC sidewalk 4"; 632 sq yd driveway pavement removal; 592 sq ft sidewalk removal; 1,906 ft storm sewers, Class 
A; 3,026 ft combination concrete curb and gutter, Type B-6.24; 4,253 ft preformed plastic pavement markings; federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds). (Completion Date: 
October 31, 2015) (Job No. C-98-326-11) (8-10436-0000) (See the Special Provisions for the DBE Percentage) 

  
 160. Contract No. 97579  Madison County  District 8 

Section 13-00026-01-WR (BETHALTO) 
FAU Route 8959 (CENTRAL STREET) Project CMM-5011(405) 
This project consists of the reconstruction of three intersections including pavement widening, pavement removal and 
replacement, curb and gutter, sidewalk, driveways and storm sewers on Central Street from North Prairie Street to Vine 
Street, Oak Street to North Prairie Street and 2nd Street to Corbin Street in the Village of Bethalto; includes 2,360 cu yd 
earth excavation; 4,645 sq yd subbase granular material, Type A 12"; 886 sq yd PCC base course widening 8"; 2,692 lb 
bituminous materials (prime coat); 652 ton HMA binder course, IL-19.0,N70; 670 ton HMA surface course, Mix "D",N70; 
372 sq yd PCC pavement 8"; 565 sq yd PCC driveway pavement; 7,183 sq ft PCC sidewalk 4"; 3,734 sq yd pavement 
removal; 744 sq yd driveway pavement removal; 4,857 sq ft sidewalk removal; 103 sq yd patching; 1,020 ft storm sewers; 
1,988 ft combination concrete curb and gutter, Type B-6.24; 5,786 ft thermoplastic pavement markings; 257 sq ft 
segmental concrete block wall; federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds) (50 Working Days) (Job No. C-98-302-14) (8-11015-0004)  
(See the Special Provisions for the DBE Percentage) 

  
 161. Contract No. 97581  Clinton County  District 8 

Section 08-00092-00-RS                           
FAS Route 782 (KEYESPORT ROAD) Project RS-782(119) 
This project consists of 2.33 miles of resurfacing with HMA leveling binder and HMA surface course on Keyesport Road 
from IL 127 to Hopewell Road; includes 19,000 lb bituminous materials (prime coat); 1,184 ton leveling binder (machine 
method), N70; 2,480 ton HMA surface course, Mix "C", N70; 102 ton incidental HMA surfacing; 1,882 sq yd HMA surface 
removal; 632 ton aggregate wedge shoulder, Type B; 33,252 ft paint pavement markings - Line 4"; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (15 Working Days)  
(Job No. C-98-324-09) (8-10343-0000) (See the Special Provisions for the DBE Percentage) 

  
 162. Contract No. 46313  Various Counties  District 2 

Section D2 GRDRL DELIN MAINT ART 14-46                           
Various Routes (VARIOUS)  
Removal and replacement of reflectorized guardrail markers, terminal markers, etc. at locations specified on individual 
work orders; includes 5,485 guardrail markers; 187 terminal markers-direct applied; 42 terminal markers-post mounted; 
42 terminal marker posts; mobilization. (Completion Date: December 30, 2015) (Job No. C-60-051-14) (0-00635-2001) 
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: February 28, 2014 (Item 113) 

  
 163. Contract No. 46339  McLean-Piatt Counties  District 5 

Section D-5 OVD SIN STR REPL 2015-12                           
Various Routes (VARIOUS)  
This project consists of repairing or replacing damaged or deteriorated overhead sign structure components at various 
locations in District 5; includes 501.50 sq ft sign panel; 527.75 sq ft sign panel removal; 1,085 lb structural steel sign 
support; 93 ft overhead sign structure; 30.5 cu yd drilled shaft concrete foundation; mobilization; traffic control and 
protection. (Completion Date: October 31, 2015) (Job No. C-60-012-15) (0-01885-5001)  
(See the Special Provisions for the DBE Percentage) 
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 164. WITHDRAWN FROM THE LETTING 
  
 165. Contract No. 46359  Various Counties  District 7 

Section D7 GRDRL DELIN MAINT ART 15-28                           
Various Routes (VARIOUS)  
This project consists of replacing reflectorized guardrail markers, terminal markers and placing linear delineator panels 
within the limits specified on each individual work order; includes 5,172 each guardrail markers; 1,436 each terminal 
markers; 1,597 each linear delineators; mobilization; traffic control and protection. (Completion Date: December 30, 2015) 
(Job No. C-60-028-15) (0-00635-7001) (See the Special Provisions for the DBE Percentage) 

  
 166. Contract No. 60B42  DuPage County  District 1 

Section 32RS&N(12)                           
FAU Route 1321 (IL 19)  
1.95 miles of resurfacing, intersection improvements, widening, reconstruction and retaining walls on IL 19 (Irving Park 
Rd.) at York Road in Bensenville; includes 22,931 cu yds earth excavation; 2,769 cu yds furnished excavation; 4,189 cu 
yds trench backfill; 32,903 sq yds geotechnical fabric for ground stabilization; 17,414 sq yds topsoil; 8.25 acres seeding; 
33,031 sq yds aggregate subgrade improvement; 4,879 tons polymerized HMA binder and surface course, Mix D; 24,567 
sq yds PCC pavement (jointed); 13,368 sq ft PCC sidewalk; 30,470 sq yds milling; 2,212 sq yds patching; 275.2 cu yds 
concrete; 1.145 stud shear connectors; 33,460 lbs epoxy coated reinforcement bars; 4,144 ft storm sewers; 11,931 ft 
concrete curb and gutter; 21,850 cu yds non-special waste disposal; 443 sq ft sign panel; 26,801 ft thermoplastic 
pavement marking; 25,326 ft electric cable; 4 ft electric cable; 17 signal heads, LED; 121 shade trees; 67 intermediate 
trees; 5,071 sq ft PCC sidewalk; 13,220 sq yds milling; 3,501 sq yds pavement grinding; 3,501 sq yds pavement grooving; 
29 decorative lighting units; mobilization; traffic control and protection. (Completion Date: September 29, 2017 Plus 05 
Working Days) (Job No. C-91-332-06) (1-77158-0100) (See the Special Provisions for the DBE Percentage) 

  
 167. Contract No. 60W73  Cook County  District 1 

Section 21(B&C)NRM-4-BR-1                           
FAU Route 1360 (FOSTER AVE)  
Repairs to the structure carrying Foster Ave. over the North Shore Channel (SN 016-0251) in Chicago; includes 6,520 lbs 
structural steel; 33 elastomeric bearing assemblies; 10,780 lbs structural steel repair; jack and remove 26 existing 
bearings; 1,610 sq ft structural repair of concrete; 14 temporary shoring and cribbing; temporary slab support system; 66 
anchor bolts; mobilization; traffic control and protection. (35 Working Days) (Job No. C-91-366-13) (0-01621-1000)  
(See the Special Provisions for the DBE Percentage) 

  
 168. WITHDRAWN FROM THE LETTING 
  
 169. Contract No. 61A81  Cook County  District 1 

Section 13-00271-00-TL (EVANSTON) 
Various Routes  Project M-4003(238) 
This project consists of traffic signal modernization, sidewalk removal and replacement, and pavement markings on 
Sheridan Road at Main Street and on Forest Avenue at Dempster Street and Burnham Place; includes 50 sq ft PCC 
sidewalk 5"; 50 sq ft sidewalk removal; 3,089 ft thermoplastic pavement markings; 2,427 ft underground conduit, 
galvanized steel; 17,764 ft electric cable in conduit; 21 signal heads, LED; 21 traffic signal posts; 810 detector loop; 
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(30 Working Days) (Job No. C-91-066-14) (1-21528-0000) (See the Special Provisions for the DBE Percentage) 

  
 170. Contract No. 61A86  Cook County  District 1 

Section 08-F3000-21-BT                           
NORTH BRANCH TRAIL  Project CMM-9003(99) 
This project consists of the construction of a bike trail and the construction of two pedestrian structures, drainage 
improvement and new traffic signal installation on the North Branch Trail from Devon Avenue to Foster Avenue; includes 
7,587 tree removal; 10,112 cu yd removal and disposal of unsuitable material; 8,658 cu yd furnished excavation; 15,029 
sq yd aggregate base course; 1,558 ton HMA surface course, Mix "D",N50; 9,892 sq ft PCC sidewalk 6"; 6,088 sq ft 
sidewalk removal; 137.3 cu yd concrete removal; 1,648 cu yd structure excavation; 464.7 cu yd concrete structures; 
65,927 lb reinforcement bars, epoxy coated; 1,840 ft furnishing steel piles; 498 ft pipe culverts, Class A; 3,395 ft 
thermoplastic pavement markings; 13,319 ft paint pavement markings; 495 ft underground conduit, PVC, 3" diameter; 766 
ft electric cable in conduit; 371 ft combination concrete curb and gutter removal and replacement; 1,765 sq ft segmental 
concrete block wall; 213 ton base course aggregate; 150 trees; 16,800 sq ft pedestrian truss superstructure; 2,340 sq ft 
staining concrete structures; 7,875 sq ft permanent steel sheet piling; 4 pedestrian signal heads, 1-FACE, bracket 
mounted with countdown timer; federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (90 Working Days) (Job No. C-91-047-09) (1-11015-0051)  
(See the Special Provisions for the DBE Percentage) 
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 171. Contract No. 61A97  Cook County  District 1 
Section 13-00205-00-FP (ARLINGTON HEIGHTS) 
FAU Route 2644 & FAU 1272 (WALNUT AVE. & NICHOLS RD.) Project M-4003(349) 
This project consists of earth excavation, pavement removal, combination concrete curb and gutter removal and 
replacement, sidewalk and driveway removal and replacement, HMA binder and surface course and pavement markings 
on Walnut Avenue from Thomas Street to Oakton Street and on Nichols Road from Kennicott Avenue to Arlington Heights 
Road in the Village of Arlington Heights; includes 2,121 cu yd earth excavation; 1,032 cu yd aggregate subgrade 
improvement; 42,119 sq yd subbase granular material, Type B; 6,277 ton HMA binder course, IL-19.0, N50; 2,283 ton 
HMA surface course, Mix "D", N50; 2,266 sq yd PCC driveway pavement, 6"; 18,075 sq ft PCC sidewalks; 20,378 sq yd 
pavement removal; 2,266 sq yd driveway pavement removal; 18,150 sq ft sidewalk removal; 223 ft thermoplastic 
pavement markings-Line 12"; 10,570 ft combination concrete curb and gutter; federally funded; (A Special Provision for 
this contract requires insurance that names additional insureds). (Completion Date: September 25, 2015 Plus 10 Working 
Days) (Job No. C-91-366-14) (1-21595-0000) (See the Special Provisions for the DBE Percentage) 

  
 172. Contract No. 61A98  Cook County  District 1 

Section 13-00294-00-BT (SKOKIE) 
FAU Route 1329 (MAIN STREET) Project CMM-4003(451) 
Project consists of placing pavement markings, installing signage, installing bike racks, HMA surface removal HMA level 
binder and surface placement, Class D pavement patches, erosion and sediment control and all other incidental items to 
complete the work on FAU Route 1329 (Main Street) from Lincoln Avenue to McCormick Boulevard in the Village of 
Skokie; includes 1,519 lb bituminous materials (prime coat); 65 ton leveling binder (machine method); 129 ton HMA 
surface course; 1,534 sq yd HMA surface removal; 1,224 sq yd Class D patches; 658 sq ft sign panel; 100 remove sign 
panel assemblies; 1,538 ft metal post; 49,498 ft thermoplastic pavement marking line; 6,608 sq ft preformed thermoplastic 
pavement marking-letters and symbols; 192 ft detector loop replacement; 11,545 sq ft pavement marking (special); 16 
bicycle racks; traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that 
names additional insureds). (30 Working Days) (Job No. C-91-178-15) (1-11015-0069)  
(See the Special Provisions for the DBE Percentage) 

  
 173. Contract No. 61B00  Cook County  District 1 

Section 12-00063-00-RS (GLENCOE) 
FAU Route 2744 (GREEN BAY ROAD) Project M-4003(163) 
This project consists of 1.63 miles of resurfacing with HMA asphalt binder and surface courses, sidewalk removal and 
replacement and pavement markings on Green Bay Road from Park Avenue to Lake Cook Road in the Village of 
Glencoe; includes 29,792 lb bituminous materials (prime coat); 4,707 ton HMA binder course, IL-19.0, N70; 3,138 ton 
HMA surface course, Mix "D", N70; 865 sq ft PCC sidewalks; 37,190 sq yd HMA surface removal, 3 3/4"; 865 sq ft 
sidewalk removal; 2,300 sq yd class D patches; 1,528 ft combination curb and gutter; 22,745 ft thermoplastic pavement 
markings; 514 raised reflective pavement markers; federally funded; (A Special Provision for this contract requires 
insurance that names additional insureds). (Completion Date: July 16, 2015 Plus 10 Working Days)  
(Job No. C-91-220-13) (1-21364-0000) (See the Special Provisions for the DBE Percentage) 

  
 174. Contract No. 61B02  Cook County  District 1 

Section 12-00107-00-SP (MORTON GROVE) 
LAKE STREET  Project SRTS-4009(290) 
This project consists of sidewalk and driveway removal and replacement, combination concrete curb and gutter removal 
and replacement, pavement patching and pavement markings on Lake Street from Park View School to Austin Avenue in 
the Village of Morton Grove; includes 59 sq yd PCC driveway pavement; 6,538 sq ft PCC sidewalk 5"; 141 sq yd driveway 
pavement removal; 6,015 sq ft sidewalk removal; 103 sq yd Class D patches, Type II, 9"; 626 ft thermoplastic pavement 
markings; 62 sq yd HMA driveway pavement 3"; 463 ft combination concrete curb and gutter removal and replacement; 
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(Completion Date: May 13, 2015 Plus 05 Working Days) (Job No. C-91-360-14) (0-01686-1010)  
(See the Special Provisions for the DBE Percentage) 

  
 175. Contract No. 61B03  Cook County  District 1 

Section 14-00300-00-SW (SKOKIE) 
FAU Route 1332 (EAST OAKTON STREET) Project TE-D1(983) 
This project consists of the removal and replacement of sidewalks, street lighting, construction of a brick sidewalk and 
landscaping on East Oakton Street from Lowell Avenue to Hamlin Avenue in the Village of Skokie; includes 461 tree 
removal; 3,990 sq yd topsoil furnish and place, 4"; 1,784 sq yd subbase granular material, Type B; 6,197 sq yd aggregate 
base course, Type B 4"; 954 sq yd driveway pavement removal; 51,641 sq ft sidewalk removal; 1,338 ft combination 
concrete curb and gutter, Type B-6.12 (abutting existing pavement); 2,422 ft underground conduit, galvanized steel, 3" 
diameter; 40 ft electric cable in conduit, 600V (SLP-Type Use) 3-1/C No. 3/0; 41 removal of lighting units, no salvage; 87 
trees; 28 ornamental light units, complete; 1,040 sq yd PCC driveway pavement; 55,603 sq ft PCC sidewalk 5", special; 
6,627 sq ft brick paver sidewalk; 32 ornamental street lighting unit-single teardrop fixture; 7,543 ft unit duct, 600V; 
federally funded; (A Special Provision for this contract requires insurance that names additional insureds).  
(75 Working Days) (Job No. C-91-050-15) (0-01725-1038) (See the Special Provisions for the DBE Percentage) 

  
 176. WITHDRAWN FROM THE LETTING 
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 177. Contract No. 62A35  Various Counties  District 1 
Section 2014-087I                           
Various Routes (VARIOUS) Project ACHSIP-000V(12) 
This work supplements other contracts related to construction, repairs and maintenance activities in District 1; includes 
336 cal days changeable message sign; 12 call-outs; 168 cal days SMART traffic monitoring system. (Completion Date: 
March 09, 2018) (Job No. C-91-150-15) (0-00888-1000) (See the Special Provisions for the DBE Percentage) 

  
 178. Contract No. 64K41  Ogle County  District 2 

Section D2 DECK REPAIR 2015-1                           
FAP Route 553 (IL 72)  
Deck patching, wearing surface and expansion joint replacement on the structure (SN 071-0067) carrying IL 72 over 
Dakota, Minnesota and Eastern Railroad located 1 mile west of Davis Junction; includes 93 cu yds earth excavation; 239 
sq yds aggregate subgrade improvement; 3 tons HMA surface course, Mix C; 1,280 lbs reinforcement bars; 13.8 cu yd 
concrete removal; 13.8 cu yd concrete; 88 ft preformed joint seal; 20 sq yds deck slab repair; 764 sq yds bridge deck 
scarification; 764 sq yds bridge deck latex concrete overlay; mobilization; traffic control and protection. (35 Working Days) 
(Job No. C-92-083-14) (0-01621-2011) (See the Special Provisions for the DBE Percentage) 

  

 Small Business Set-Aside. 
 179. Contract No. 66E09  Kankakee County  District 3 

Section D3 PATCHING 2015-6                           
FAP Route 330 (IL 17)  
Pavement patching and striping along IL 17 from Eastgate Parkway to IL 1 South, at Sun River Terrace; includes 608 sq 
yds class A patches; 4,560 ft saw cuts; 128,304 ft modified urethane pavement marking; 608 sq yds patching 
reinforcement; 608 sq yds pavement fabric; mobilization; traffic control and protection. (15 Working Days)  
(Job No. C-93-145-14) (0-01621-3014) (See the Special Provisions for the DBE Percentage) 

 

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 180. Contract No. 66E10  Iroquois County  District 3 
Section (38-2HB-2)BP & (38-2HB-1)BP                           
TR 49A & CH 45 (2800N & 2900N)  
Cleaning and painting of structural steel on the structure carrying TR 49 over I-57 (SN 038-0128) and the structure 
carrying CH 45 over I-57 (SN 038-0135); includes cleaning and painting structural steel; 4,354 ft modified urethane 
pavement marking; containment and disposal of lead paint cleaning residues; mobilization; traffic control and protection. 
(30 Working Days) (Job No. C-93-146-14) (0-01511-3002) (See the Special Provisions for the DBE Percentage) 

  

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 181. Contract No. 66E11  DeKalb County  District 3 
Section (116VB-1-1BR)BP                           
FAP Route 573 (US 30)  
Cleaning and painting of structural steel on the structure carrying US 30 over the Burlington Northern and Santa Fe 
Railroad (SN019-0032) located 0.5 mile east of Shabbona; includes cleaning and painting structural steel; containment 
and disposal of lead paint cleaning residues; 1,206 ft modified urethane pavement marking; mobilization; traffic control 
and protection. (25 Working Days) (Job No. C-93-147-14) (0-01511-3001)  
(See the Special Provisions for the DBE Percentage) 

  

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 182. Contract No. 66E12  Bureau County  District 3 
Section (06-3,078-1)MBPM-2                           
FAI Route 180 (I-180)  
Cleaning and painting of structural steel at both abutments and concrete repairs to existing parapets on the structure 
carrying I-180 over the Illinois River (SN 078-0001) located west of Hennepin; includes cleaning and painting of structural 
steel; containment and disposal of lead paint cleaning residues; 1,668 sq ft structural repair of concrete; mobilization; 
traffic control and protection. (55 Working Days) (Job No. C-93-148-14) (0-01285-3001)  
(See the Special Provisions for the DBE Percentage) 
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 183. Contract No. 70534  McLean County  District 5 
Section (17-RB-2)BR                           
FAS Route 1488 (OLD US 66) Project ACRS-1488(110) 
This project consists of bridge replacement (SN 057-0003) on Old US 66 over Timber Creek 4.5 miles north of US 136; 
includes 155 cu yd earth excavation; 1,310 ft perimeter erosion barrier; 2,894 sq yd riprap; 107 ton HMA surface course; 
950 sq yd 1 1/2" HMA surface removal; removal of existing structure; 300 cu yd granular backfill for structures; 96 cu yd 
structure excavation; 87.5 cu yd concrete structures; 307.3 cu yd concrete superstructures; 219,160 lb structural steel; 
77,290 lb epoxy coated rebar; 473 ft steel piles 925 ft steel plate beam guardrail; 8 each traffic barrier terminal; 1,240 ft 
paint pavement marking; mobilization; traffic control and protection; federally funded. (Completion Date: October 2, 2015 
Plus 05 Working Days) (Job No. C-95-054-06) (5-40240-0000) (See the Special Provisions for the DBE Percentage) 

  
 184. Contract No. 70919  McLean-Vermilion Counties  District 5 

Section FY 2015 BRIDGE DECK SEALING                           
Various Routes (VARIOUS)  
This project consists of sealing 72 structures in McLean and Vermilion Counties; includes 886,060 sq ft concrete sealer; 
mobilization; traffic control and protection. (45 Working Days) (Job No. C-95-024-12) (5-52969-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 185. Contract No. 70985  Champaign County  District 5 

Section 113 I-1,CR                           
FAP Route 709 (US 136) Project ACHSIP-ACF-709(29) 
This project consists of 5.3 miles of HMA shoulders, rumble strips, aggregate shoulders, box culvert replacement and 
guardrail replacement on US 136 east of Rantoul to Gifford; includes 4,695 cu yd earth excavation; 2 acre seeding; 5,805 
lb bituminous prime coat; 6,837 sq yd paved shoulder removal; 107 sq yd class D patches; 15,715 sq yd 6" aggregate 
shoulders; 17,677 sq yd 8" HMA shoulders; removal of existing structure; 36 ft 12' x 3' precast concrete box culvert; 941 ft 
pipe culverts; 212.5 ft steel plate beam guardrail; 24 each traffic barrier terminals; 49,202 ft shoulder rumble strips; 68,028 
ft paint pavement marking; mobilization; traffic control and protection; federally funded. (40 Working Days)  
(Job No. C-95-032-12) (5-53015-0000, 5-53015-0100) (See the Special Provisions for the DBE Percentage) 

  
 186. WITHDRAWN FROM THE LETTING 
  

 Pursuant to the Rules for Prequalification of Contractors and Issuance of Plans and Proposals, 44 Illinois Administrative 
Code 650.70,…”This contract requires, in addition to the normal IDOT pre-qualifications requirements, that the Contractor 
be SSPC-QP1 and QP2 certified. Evidence of certification must be provided prior to receiving authorization to bid.” 
Contractors are required to submit copies of current certificates for each Letting. These certificates must be submitted 
along with the contractors’ original BC 57 Affidavit of Availability. 

 187. Contract No. 70A79  Various Counties  District 5 
Section D5 CM BRIDGE PAINTING 2015-1                           
Various Routes (VARIOUS)  
This project consists of painting 7 structures at various locations in District 5; includes containment and disposal of lead 
paint, cleaning residues from 7 structures; cleaning and painting 7 steel bridges; mobilization; traffic control and 
protection. (60 Working Days) (Job No. C-95-034-14) (0-01621-5008)  
(See the Special Provisions for the DBE Percentage) 

  
 188. Contract No. 70A83  Various Counties  District 5 

Section D5 WEED SPRAYING 2015-1                           
Various Routes (VARIOUS)  
This project consists of district wide weed spraying at various locations on I-39, I-55, I-57 and I-74 in McLean; includes 
154 lb Escort XP herbicide; 115 gal Milestone VM; mobilization. (25 Working Days)  
(Job No. C-95-038-14) (0-02060-5001) (See the Special Provisions for the DBE Percentage) 

 

 189. Contract No. 72G92  Sangamon County  District 6 
Section (84-10-2)RS-5                           
FAI Route 72 (I-72) Project ACNHPP-7-2(403) 
This project consists of 3.25 miles of HMA surface removal, patching and 6" concrete overlay (experimental) on I-72 east 
of Overpass Road (east of Riverton) to east of CH 16 (east of Dawson); includes 31,328.5 sq yd HMA base course; 
34,218 lb bituminous prime coat; 5,322.8 ton leveling binder; 152,080 sq yd HMA surface removal; 435.9 sq yd class A 
patches; 1,892.5 ft saw cuts; 5,196 ton aggregate wedge shoulders; 68,436 ft shoulder rumble strips; 76,992 ft epoxy 
pavement marking; 76,992 ft grooving for recessed pavement marking; 430 each raised reflective pavement markers; 
152,080 sq yd 6" PCC overlay; 83,937.3 sq yd geotextile fabric interlayer; mobilization; traffic control and protection; 
federally funded. (90 Working Days) (Job No. C-96-063-14) (6-00745-0000)  
(See the Special Provisions for the DBE Percentage) 
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190. Contract No. 46360  Various Counties  District 3 
Section D3 GRDRL DELIN MAINT ART 15-30                           
Various Routes (VARIOUS)  
Replacing reflectorized guardrail markers, terminal markers and placing linear delineator panels as specified on individual 
work orders; includes 2,940 prismatic curb reflectors; 4,445 guardrail markers; 600 terminal markers; 830 lineal delineator 
panels; mobilization; traffic control and protection. (Completion Date: December 30, 2015)  
(Job No. C-60-030-13) (0-00635-3001) (See the Special Provisions for the DBE Percentage) 

  
 191. WITHDRAWN FROM THE LETTING 
  
 192. Contract No. 46338  Various Counties  District 2 

Section D 2 H-T PVMNT MRK RPR 15-11                           
Various Routes (VARIOUS)  
Placing various types, sizes and widths of pavement marking as specified on individual work orders; includes 5,000 ft 
grooving for recessed pavement marking; 375,500 ft thermoplastic pavement marking; 155,000 ft epoxy pavement 
marking; 510,000 ft modified urethane pavement marking; mobilization. (Completion Date: September 30, 2016)  
(Job No. C-60-011-15) (0-01581-2001) (See the Special Provisions for the DBE Percentage) 

  
 193. Contract No. 60W30  Cook County  District 1 

Section 2013-012R                           
FAI Route 90/94 (I-90/94) Project ACNHPP-000-V(11) 
Rehabilitation and widening of the bridge carrying Taylor St. over I-90/94 also rehabilitation of the entrance ramp NB 
structure and retaining wall all located along I-90/94 in Chicago (SN 016-1165); includes 610 cu yds earth excavation; 
1,420 cu yds furnished excavation; 3,271 sq yds subbase granular material; 1,574 sq yds PCC base course; 354 ton 
HMA binder and surface course, Mix D; 117 sq yds PCC pavement (jointed); 2,316 sq ft PCC sidewalk; removal of 2 
existing structures; 2,810 sq yds protective shield; 2,275.9 cu yds concrete; structural steel; cleaning and painting 
structural steel; 522,462 lbs reinforcement bars; 437,770 lbs epoxy coated reinforcement bars; 13,685 sq ft concrete 
sealer; 1,222 ft concrete curb and gutter; 681 sq ft sign panel; 10,882 ft epoxy pavement marking line; 7,480 ft electric 
cable; 18 signal heads, LED; 1,517 sq ft untreated timber lagging; cleaning and painting steel bridge No. 1; 1,042 sq yds 
bridge deck scarification; 1,042 sq yds bridge deck concrete overlay; 6,928 cu ft drilling and setting soldier piles; 6 steel 
mast arms; 18 underpass luminaires; 150 cu yds non-special waste disposal; 4,370 ft conduit attached to structure; 1,716 
ft aerial cable; tone equipment; 1,504 ft television inspection of sewer; 4 crosshole sonic logging; construction vibration 
monitoring; mobilization; traffic control and protection; federally funded. (Completion Date: October 31, 2016 Plus 10 
Working Days) (Job No. C-91-232-13) (1-78691-0710) (See the Special Provisions for the DBE Percentage) 

 

 194. WITHDRAWN FROM THE LETTING 
  
 195. Contract No. 60X61  Cook County  District 1 

Section 2013-077R                           
FAI Route 290 (I-290) Project ACNHPP-29-0(201) 
Construction of 2 new WB expressway lanes along I-290 from Peoria St. to Racine Ave. to provide transition roadway to 
the proposed Northwest Flyover along with 4 new concrete retaining walls and other associated work, located in Chicago; 
includes 11,495 cu yds earth excavation; 6,465.1 cu yds trench backfill; 1.75 acres seeding; 8,696 sq yds aggregate 
subgrade improvement; 6,121 sq yds PCC pavement (jointed); 6,605 sq yds stabilized subbase-HMA; 1,767 sq yds PCC 
shoulders; removal of 2 existing structures; 1091.5 cu yds concrete; 2,756 stud shear connectors; 562,767 lbs 
reinforcement bars; 154,212 lbs epoxy coated reinforcement bars; 5,791 ft storm sewers; 18,117 sq ft concrete sealer; 
579.5 sq ft sign panel; 19,914 ft epoxy pavement marking; 12 luminaires; 14,068 sq ft untreated timber lagging; 9,468 ft 
furnishing soldier piles; 470 sq ft noise abatement wall (ground mounted); 82,211 cu ft drilling and setting soldier piles; 5 
crosshole sonic logging; 1 ATMS system integration; 2 locate tunnel, Chicago; 2 bulkhead tunnel, Chicago; 14 cal mo 
maintaining ITS during construction; 5,514 ft videotaping of main drain; tone equipment; 5,719 sq ft temporary soil 
retention system; mobilization; traffic control and protection; federally funded. (Completion Date: May 31, 2016 Plus 10 
Working Days) (Job No. C-91-149-14) (1-78691-0640) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: January 30, 2015 (Item 5) 
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 196. Contract No. 60Y95  DuPage County  District 1 
Section 2013-083-R&B                           
FAP Route 345 (IL 390) Project ACCM-345(62) 
Interchange reconstruction on IL 390 at I-290 including new interchange ramps, flyover bridge structures, retaining walls, 
lighting and other related work located in Itasca; includes 51,350 cu yds earth excavation; 19,421 cu yds removal and 
disposal of unsuitable material; 114,035 cu yds furnished excavation; 17,320 cu yds aggregate subgrade improvements; 
7,459 sq yds PCC pavement (jointed); 1,357 sq yds pavement removal; 3,245 sq yds PCC shoulders; 6,348 cu yds 
structure excavation; 9,235.6 cu yds concrete; 731 ft precast prestressed concrete bulb T-beams; structural steel; 18,624 
stud shear connectors; 1,881,315 lbs epoxy coated reinforcement bars; 22,982 ft metal pile shells; 962.5 ft steel plate 
beam guard rail; 12 traffic barrier terminals; 581 sq ft sign panel; 35,079 ft epoxy pavement marking; 30 luminaires; 30 
aluminum light poles; 4,156 sq ft noise abatement wall, ground mounted; 11,615 sq ft noise abatement wall, structure 
mounted; drainage system; 66,567 sq ft mechanically stabilized earth retaining wall; 8,349 sq ft temporary soil retention 
system; 9.3 acres seeding; mobilization; traffic control and protection; federally funded. (Completion Date: June 30, 2017 
Plus 05 Working Days) (Job No. C-91-068-15) (1-11015-0054) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: January 30, 2015 (Item 7) 

  
 197. Contract No. 61A95  Kane County  District 1 

Section 08-00133-01-BR                           
CH 46 (WALKER ROAD) Project BROS-89(158) 
Project consists of bridge removal, new bridge, approach slab construction, pavement removal and reconstruction, 
placement of embankment, shoulder construction, guardrail installation, placement of pavement marking, landscaping 
and all other incidental items to complete the work on CH 46 (Walker Road) over Burlington Creek; includes 21 unit tree 
removal; 3,340 cu yd earth and channel excavation; 850 cu yd furnished excavation; 2,745 sq yd geotechnical fabric for 
ground stabilization; 2.25 acre seeding; 8,405 sq yd erosion control blanket; 1,030 lb temporary erosion control seeding; 
820 sq yd stone riprap; 4,296 sq yd aggregate subgrade improvement; 12,143 lb bituminous materials (prime coat); 54 
ton HMA surface course; 2,796 sq yd HMA pavement (full depth); 3,125 sq yd pavement removal; 1,222 sq yd HMA 
shoulders; 1 removal of existing structures; 62 cu yd concrete structures; 187 cu yd concrete superstructure; 63,350 lb 
furnishing and erecting structural steel; 1,062 stud shear connectors; 54,640 lb reinforcement bars, epoxy coated; 500 ft 
furnishing and driving metal shell piles; 24 anchor bolts; 96 ft pipe culverts; 752 ft pipe underdrains; 562.5 ft steel plate 
beam guardrail; 8 traffic barrier terminals; 802 ft guardrail removal; 2,813 ft modified urethane pavement marking line; 
traffic control and protection; federally funded; (A Special Provision for this contract requires insurance that names 
additional insureds). (Completion Date: 106 Calendar Days Plus 05 Working Days)  
(Job No. C-91-272-09) (1-20504-0000) (See the Special Provisions for the DBE Percentage) 

  
 198. Contract No. 61B10  Will County  District 1 

Section 14-00046-00-FP (CREST HILL) 
FAU Route 295 (THEODORE STREET) Project M-4003(416) 
This project consists of pavement removal and replacement with HMA binder and surface courses, aggregate base, curb 
and gutter, sidewalk removal and replacement and pavement markings on Theodore Street from Gayland Avenue to IL 7 
in the City of Crest Hill; includes 1,300 cu yd earth excavation; 11,700 sq yd aggregate subgrade improvement, 12"; 
35,000 lb bituminous materials (prime coat); 4,040 ton HMA binder HMA binder course, IL-19.0, N70; 1,350 ton HMA 
surface course, Mix "D", N70; 11,700 sq yd pavement removal; 700 sq ft sidewalk removal; 3,455 ft thermoplastic 
pavement markings; 700 sq ft PCC sidewalk 5", special; 450 ft combination concrete curb and gutter, Type B-6.12 
(special); federally funded; (A Special Provision for this contract requires insurance that names additional insureds) (40 
Working Days) (Job No. C-91-115-15) (1-21596-0000) (See the Special Provisions for the DBE Percentage) 

  
 199. Contract No. 61B12  Cook County  District 1 

Section 13-00050-00-SW (PALOS HEIGHTS) 
FAP Route 348 (IL 43) Project M-4003(142) 
This project consists of the installation of sidewalks, traffic signal improvements, combination curb and gutter and 
pavement markings on IL43 from 127th Street to 126th Street; IL43 from 122nd Street and on 127th Street from Palos 
Avenue to IL43 in the City of Palos Heights; includes 1,309 sq yd topsoil furnish and place, 4"; 911 sq yd aggregate base 
course, Type B 4"; 347 sq yd PCC driveway pavement, 8"; 8,561 sq ft PCC sidewalks; 347 sq yd driveway pavement 
removal; 387 sq ft sidewalk removal; 218 ft combination concrete curb and gutter, Type B; 1,093 ft thermoplastic 
pavement markings; 2,477 ft electric cable in conduit, Signal No. 14; 6 pedestrian signal heads, LED, bracket mounted 
with countdown timer; 817 ft detector loop replacement; 233 sq yd stamped colored PCC pavement 10' jointed; federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds). (60 Working Days) (Job 
No. C-91-157-13) (1-21377-0000) (See the Special Provisions for the DBE Percentage) 
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 200. Contract No. 63891  Kane County  District 1 
Section 08-00378-00-CH                           
FAP Route 524 (MAIN STREET) Project CMM-9003(141) 
This project consists of intersection improvement including widening, resurfacing, combination concrete curb and gutter, 
patching, pavement markings and culvert reconstruction and replacement on Main Street at Nelson Lake Road; includes 
33 tree removal; 2,165 cu yd earth excavation; 4,156 sq yd topsoil furnish and place, 6"; 840 cu yd aggregate subgrade 
improvement; 2,000 sq yd HMA base course; 20 ton aggregate surface course, Type B; 330 ton HMA binder course, IL-
19.0,N70; 660 ton HMA surface course, Mix "D",N70; 1,061 sq yd pavement removal; 3,332 sq yd HMA surface removal, 
1 1/2"; 140 sq yd driveway pavement removal; 312 sq yd Class D patches; 1,600 sq yd aggregate shoulders, Type B 8"; 
63 ft pipe culverts; 525 ft storm sewers Class A, Type 2; 483 ft combination concrete curb and gutter; 1,645 ft pavement 
marking tape, Type III; 5,460 ft modified urethane pavement markings; 185 sq yd HMA driveway pavement 8"; federally 
funded; (A Special Provision for this contract requires insurance that names additional insureds). (45 Working Days)  
(Job No. C-91-165-09) (1-11015-0072) (See the Special Provisions for the DBE Percentage) 

  
 201. Contract No. 64K58  Rock Island County  District 2 

Section (112FR)RS-1                           
FAU Route 5855 (19TH STREET)  
0.68 mile of resurfacing on the west side of 19th St. from 35th Ave. to Archer Drive in East Moline; includes 1,186 tons 
HMA binder and surface course, Mix C; 857 sq yds milling; 501 tons aggregate wedge shoulder; 2,502 ft paint pavement 
marking; mobilization; traffic control and protection. (15 Working Days) (Job No. C-92-015-15) (2-20066-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 202. Contract No. 85608  Stephenson County  District 2 

Section 12-00180-00-BR                           
FAS Route 63 (SOUTH KENT ROAD) Project BRS-63(107) 
This project consist of the removal of the existing structure and the construction of a 3 cell 10'x 6.5' concrete box culvert, 
channel excavation and pavement and shoulder replacement on South Kent Road, 4 miles southwest of Pearl City over 
Plum River; includes 93 sq yd aggregate subgrade improvement; 219 ton aggregate base course, Type B; 55 ton HMA 
binder course, Type B; 37 ton HMA surface course, Mix "C", N50; 23 ton aggregate shoulders, Type B; 1 removal of 
existing structure; 23,530 lb reinforcement bars; 177 cu yd concrete box culverts; 417 ft paint pavement markings - Line 
4"; 389 cu yd earth excavation (special); federally funded; (A Special Provision for this contract requires insurance that 
names additional insureds). (35 Working Days) (Job No. C-92-060-13) (2-10452-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 203. Contract No. 85609  Ogle County  District 2 

Section 13-00045-00-SW (OREGON) 
FAP Route 742 (IL 2) Project TE-D2(156) 
Sidewalk removal and replacement, combination curb and gutter replacement and the removal of existing light poles and 
luminaires and the installation of new light poles and luminaires on FAP 742 (IL 2/4th St.) from Franklin St. to Jefferson 
St. in the City of Oregon; includes 15,127 sq ft sidewalk removal; 904 sq yd pavement removal; 15,196 sq ft PCC 
sidewalk; 548 ft combination curb and gutter removal; 1,354 ft combination curb and gutter; 2,361 sq yd aggregate base 
course; 150 ton incidental HMA surfacing; 400 cu yd non-special waste disposal; 18 lighting units to be removed; 1,239 ft 
underground conduit; 9,660 ft electric cable in conduit; 18 18 luminaires and poles; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (35 Working Days)  
(Job No. C-92-017-14) (0-01725-2004) (See the Special Provisions for the DBE Percentage) 

  
 204. Contract No. 87415  Kendall County  District 3 

Section 07-00096-00-RP                           
FAU Route 4000 (ELDAMAIN ROAD) Project M-4003(304) 
Project consists of the reconstruction of Eldamain Road from Galena Road south for 2.13 miles to the Menards 
Distribution Center.  The existing two-lane bituminous pavement will be removed and replaced with a two-lane concrete 
pavement separated by an 18' grass surfaced median barrier; includes 13,994 cu yd earth excavation; 18,444 cu yd 
remove and dispose unsuitable material; 36,468 cu yd furnished excavation; 5,856 cu yd topsoil excavation and 
placement; 27,439 sq yd pavement removal; 73,815 sq yd aggregate subgrade improvement; 4,631 ton aggregate base 
course; 593 ton aggregate surface course; 7,658 ton HMA binder course; 1,153 ton HMA shoulders; 11,365 sq yd HMA 
shoulders; 37,217 sq yd PCC pavement 10 1/2" (jointed); 2,748 ton aggregate shoulders; 886 ft storm sewers; 672 ft pipe 
culverts; 16,768 ft combination concrete curb and gutter; 9,270 sq ft concrete median; 47,699 ft modified urethane 
pavement marking line; 87 raised reflective pavement markers; 11 acres seeding; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (100 Working Days)  
(Job No. C-93-102-14) (3-10532-0000) (See the Special Provisions for the DBE Percentage) 
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 205. Contract No. 89471  Fulton County  District 4 
Section 04-00093-04-RS (CANTON) 
FAU Route 6883 & FAU 6893 (ASH ST. & 20TH AVE.) Project M-5007(21) 
This project consists of the reconstruction, resurfacing and pavement widening, sidewalks, pavement markings and 
drainage improvements on Ash Street from 15th Avenue and 20th Avenue from Ash Street to Chestnut Street in the City 
of Canton; includes 84 tree removal; 8,380 cu yd earth excavation; 3,803 cu yd topsoil excavation and placement; 6,344 
ton aggregate subgrade improvement; 540 sq yd aggregate surface course, Type A; 24,955 lb bituminous materials 
(prime coat); 2,886 ton polymerized HMA binder course IL-9.5, N50; 1,399 ton polymerized HMA surface course, Mix "C", 
N50; 556 sq yd PCC driveway pavement; 10,794 sq ft PCC sidewalk 4"; 6,634 sq yd HMA surface removal, 1 1/2"; 596 sq 
yd driveway pavement removal; 633 sq ft sidewalk removal; 676 ton aggregate shoulders, Type B; 580 ft pipe culverts; 
1,583 ft storm sewers; 164 ft combination concrete curb and gutter, Type B-6.18; 9,243 ft thermoplastic pavement 
markings; 194 sq yd HMA driveway pavement; federally funded; (A Special Provision for this contract requires insurance 
that names additional insureds). (85 Working Days) (Job No. C-94-070-07) (4-10262-0000, 4-10002-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 206. Contract No. 91475  Champaign County  District 5 

Section 09-00101-00-PV (RANTOUL) 
FAP Route 800 & FAU 7101 (US 45 & FLESSNER AVE.) Project M-5059(105) 
Project consists of storm sewer improvement, HMA pavement and surface removal, aggregate base repairs, curb and 
gutter removal and replacement, sidewalk removal and replacement, HMA pavement, parkway restoration, pavement 
markings and all other incidental items to complete the work on FAP Route 800 (US 45) from Wheat Avenue to Borman 
Drive and on FAU Route 7101 (Flessner Avenue) from Doolittle Boulevard to Enterprise Drive in the Village of Rantoul; 
includes 531 unit tree removal; 1,847 cu yd earth excavation; 5,912 cu yd removal and disposal of unsuitable material; 
359 cu yd furnished excavation; 3,066 sq yd geotechnical fabric for ground stabilization; 16,608 sq yd topsoil furnish and 
place; 3 acre seeding; 16,608 sq yd heavy duty erosion control blanket; 343 lb temporary erosion control seeding; 2,330 ft 
perimeter erosion barrier; 17 inlet filters; 1,031 cu yd aggregate subgrade improvement; 6,132 sq yd subbase granular 
material; 2,481 sq yd aggregate base course; 2,695 sq yd HMA base course; 36,600 lb bituminous materials (prime coat); 
1,042 ton HMA surface course; 1,917 sq yd HMA pavement (full depth); 234 sq ft PCC sidewalk; 7,421 sq yd pavement 
removal; 5,213 ft combination curb and gutter removal; 954 sq yd paved shoulder removal; 1,101 sq yd aggregate 
shoulders; 962 sq yd HMA shoulders; 299 ft storm sewers; 1,317 ft combination concrete curb and gutter; 2,305 cu yd 
non-special waste disposal; 105 sq ft sign panel; 15,540 ft thermoplastic pavement marking line; 208 raised reflective 
pavement markers; 2,758 sq ft pavement marking removal; 16 trees; traffic control and protection; federally funded; 
(LSRP). (65 Working Days) (Job No. C-95-330-12) (5-10283-0000) (See the Special Provisions for the DBE Percentage) 

  
 207. Contract No. 95721  Wabash County  District 7 

Section 10-05122-00-BR                           
TR 149  Project BROS-185(35) 
Project consists of the removal of the existing structure and construction of a single span precast prestressed concrete 
deck beam bridge (21" depth), aggregate approaches and all other incidental items necessary to complete the work on 
TR 149, 1.5 miles north of Keensburg over Coffee Creek; includes 983 cu yd earth and channel excavation; 373 cu yd 
furnished excavation; 1,100 ton stone dumped riprap; 873 sq yd processing soil-cement base course; 431 100 wt cement; 
30 ton aggregate surface course; 1,528 gal bituminous materials; 22 ton cover coat and aggregate; 11 ton seal coat 
aggregate; 22 cu yd concrete structures; 1,320 sq ft precast prestressed concrete deck beams (21" depth); 2,470 lb 
reinforcement bars; 590 ft furnishing and driving piles; 60 ft pipe culverts; federally funded; (LSRP). (35 Working Days) 
(Job No. C-97-091-13) (7-10608-0000) (See the Special Provisions for the DBE Percentage) 

  
 208. Contract No. 95733  Richland County  District 7 

Section 12-00081-00-SW (OLNEY) 
Various Routes  Project SRTS-4009(281) 
Construction of sidewalks, replace existing sidewalk, driveway replacement and curb & gutter replacement at various 
locations in the City of Olney; includes 300 cu yd earth excavation; 110 ton aggregate base course; 875 sq ft sidewalk 
removal; 18,385 sq ft PCC sidewalk; 525 sq yd PCC driveway pavement; 240 sq yd PCC pavement; 325 ft combination 
curb and gutter; federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds). (40 Working Days) (Job No. C-97-030-14) (0-01686-7003) (7-10730-0000) 
(See the Special Provisions for the DBE Percentage) 

  
 209. Contract No. 95752  Shelby County  District 7 

Section 12-15134-00-BR                           
TR 431A  Project BROS-173(185) 
This project consists of the removal of the existing structure and construction of a new single span PPC deck beam bridge 
with aggregate approaches on TR 431A, 2.8 miles Southwest of the Village of Stewardson over Wolf Creek; includes 
1,168 cu yd earth and channel excavation; 345 ton stone dumped riprap, Class A4; 180 ton aggregate ditch; 422 ton 
aggregate surface course, Type B; 1 removal of the existing structure; 169 cu yd structure excavation; 39.1 cu yd 
concrete structures; 1,864 sq ft PCC deck beams (33" depth); 5,010 lb reinforcement bars; 208 ft furnishing steel piles HP 
10 X 42: 30 ft pipe culverts, Class D Type 1 15"; federally funded; (A Special Provision for this contract requires insurance 
that names additional insureds). (35 Working Days) (Job No. C-97-037-15) (7-10718-0000)  
(See the Special Provisions for the DBE Percentage) 

Revised Notice of Letting Bulletin March 6, 2015 Letting Published February 24, 2015



- 33 - 

 

 210. Contract No. 95754  Coles County  District 7 
Section 12-00104-00-RS (CHARLESTON) 
FAU Route 7642 & FAU 7643 (DIVISION ST. & 4TH ST.) Project M-5013(19) 
Project consists of patching, level binder (machine method), bituminous resurfacing, pavement striping, and all other 
incidental items to complete the work on FAU Route 7642 (Division Street) from Illinois Route 16 to Harrison Avenue and 
on FAU Route 7643 (4th Street(from Roosevelt Drive to University Drive in the City of Charleston; includes 38,266 lb 
bituminous materials (prime coat); 1,641 ton leveling binder (machine method); 413 sq yd HMA surface removal; 2,462 
ton HMA surface course; 120 ton incidental HMA surfacing; 98 ton aggregate wedge shoulder; 10 water valves to be 
adjusted; 26 manholes to be adjusted; 1,526 ft short term pavement marking; 2,560 ft thermoplastic pavement marking 
line; 1,841 sq yd partial depth removal; 515 ton partial depth patching; traffic control and protection; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (20 Working Days)  
(Job No. C-97-030-13) (7-10663-0000) (See the Special Provisions for the DBE Percentage) 

  
 211. Contract No. 97577  Monroe County  District 8 

Section 11-00034-02-SW (WATERLOO) 
FAU Route 9314 (LAKEVIEW DRIVE) Project M-5011(355) 
Project consists of the installation of sidewalks, combination concrete curb and gutter, storm sewer, erosion control and 
all other incidental items to complete the work on FAU Route 9314 (Lakeview Drive) from just south of Illinois Route 156 
to Lakeview Park in the City of Waterloo; includes 184 unit tree removal; 3,375 cu yd furnished excavation; 1,400 cu yd 
trench backfill; 230 lb temporary erosion control seeding; 190 ton aggregate base course; 52 ton incidental HMA 
surfacing; 346 lb bituminous materials (prime coat); 786 sq yd PCC pavement; 21,987 sq ft PCC sidewalk; 442 ft pipe 
culvert removal; 5 end sections; 5,253 ft storm sewers; 35 inlets; 6,536 ft combination concrete curb and gutter; 765 ft 
chain link fence; 5,806 sq ft precast modular retaining wall; 12 pipe tees; traffic control and protection; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (65 Working Days)  
(Job No. C-98-376-11) (8-10485-0000) (See the Special Provisions for the DBE Percentage) 

  
 212. Contract No. 97578  Madison County  District 8 

Section 13-00026-03-FP (TROY) 
FAU Route 9393 (SOUTH MAIN STREET) Project TE-M-5011(403) 
Reconstruct South Main Street from Prospect Street to US Route 40 in the City of Troy. Full depth HMA pavement, HMA 
resurfacing, sidewalks, curb and gutter, storm sewers and landscaping; includes 4,860 cu yd earth excavation; 8,762 sq 
yd pavement removal; 1,018 sq yd HMA surface removal; 12,465 sq yd subbase granular material; 10,339 sq yd HMA 
pavement (full-depth); 115 ton HMA surface course; 147 sq yd PCC pavement; 1,272 sq yd PCC driveway pavement; 
21,796 sq ft PCC sidewalk; 3,938 ft gutter removal; 13,009 sq ft sidewalk removal; 904 ft combination curb and gutter 
removal; 3,399 ft storm sewer; 571 ft concrete curb; 5,715 ft combination curb and gutter; 530 sq ft segmental concrete 
block wall; 8,523 ft thermoplastic pavement marking line; 40 trees; 33 shrubs; 3,683 sq yd topsoil furnish and place; 0.75 
acres seeding; federally funded; (A Special Provision for this contract requires insurance that names additional insureds). 
(110 Working Days) (Job No. C-98-323-13) (8-10525-0000, 0-01725-8008, 8-00439-0000)  
(See the Special Provisions for the DBE Percentage) 

  
 213. Contract No. 99341  Williamson County  District 9 

Section 08-00121-00-SP                           
TR 568 (JORDANS FORT ROAD) Project HRR-199(34) 
This project consists of the realignment and reconstruction of Jordans Fort Road at the intersection with Cornith Road; 
includes 128 tree removal; 2,260 cu yd earth excavation; 911 ton sub-base granular materials; 239 ton HMA binder 
course, IL-19.0, N90; 217 ton HMA surface course, Mix "C", N90; 391 sq yd pavement removal; 45 sq yd driveway 
pavement removal; 158 sq ft sidewalk removal; 39 ton HMA shoulders; 1,840 ft thermoplastic pavement markings; 1 
building removal No. 1; federally funded; (A Special Provision for this contract requires insurance that names additional 
insureds) (15 Working Days) (Job No. C-99-553-08) (0-01676-9001) (See the Special Provisions for the DBE Percentage) 

  
 214. Contract No. 46343  McHenry County  District 1 

Section GIT-MORAINE HILLS                           
BIKE TRAIL (GRAND ILLINOIS TRAIL) Project TAP-000V(006) 
Construction of 4,600 ft of the Grand Illinois Trail-Moraine Hills Bike Trail; includes 8,728 cu yds earth excavation; 1,118 
cu yds channel excavation; 322 cu yds furnished excavation; 4,978 cu yd topsoil; 11,232 sq yds geotechnical fabric for 
ground stabilization; 8,807 ft perimeter erosion barrier; 910 tons HMA surface course, Mix C; 541 sq yds PCC pavement; 
64 ft precast concrete box culverts 8' x 2'; 1,393 ft sight screen (chain link fence); 2,589 ft woven wire fence; 41 sq ft sign 
panel; 3,655 ft paint pavement marking; 110 shade trees; dewatering structure; washing and cleaning; 2,020 sq ft precast 
modular retaining wall; 3,220 tons coarse aggregate; 3.5 acres seeding; 23,966 sq yds erosion control blanket; building 
removal; 9.25 acres seed mixture Zones A through D; mobilization; traffic control and protection; federally funded.  
(65 Working Days) (Job No. C-30-001-15) (0-01725-1034) (See the Special Provisions for the DBE Percentage) 
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 215. Contract No. 61B11  DuPage County  District 1 
Section 10-00089-00-BR (HINSDALE) 
FAU Route 2999 (OAK STREET) Project BRM-9003(702) 
Project consists of replacing the structure that carries Oak Street over the BNSF Railroad, roadway reconstruction and 
street lighting.  Project limits are Oak Street from Walnut Street to Chicago Avenue, the intersection of Oak Street at 
Chicago Avenue and on Hillgrove Avenue from Oak Street to Walnut Street, located in the Village of Hinsdale; includes 
3,125 cu yd earth excavation; 1,000 cu yd furnished excavation; 6,305 sq yd pavement removal; 802 sq yd HMA surface 
removal; 4,723 sq yd aggregate subgrade improvement; 3,991 sq yd subbase granular material; 5,840 sq yd PCC 
pavement; 47 ton polymerized leveling binder; 93 ton HMA surface course; 701 sq yd PCC driveway pavement; 15,783 
sq ft PCC sidewalk; 4,328 ft combination curb and gutter removal; 19,248 sq ft sidewalk removal; 373 cu yd concrete 
structures; 4,089 ft combination curb and gutter; 445 cu yd concrete superstructure; 193,870 lbs furnish and erect 
structural steel; 139,930 lbs reinforcement bars; 1,223 ft furnish and drive steel pile; 515 ft pedestrian railing; 282 ft 
parapet railing; 2,380 ft storm sewer; 1,495 ft water main to be abandoned; 973 ft thermoplastic pavement marking line; 
5,090 ft polyurea pavement marking; 500 ft underground conduit; 3,265 ft unit duct; 825 ft electric cable in conduit; 28 
luminaires; 60 trees; 200 shrubs; 48 evergreens; 925 sq yd irrigation system; 7,623 sq yd topsoil furnish and place; 6,733 
sq yd sodding, salt tolerant; federally funded; (LRSP). (Completion Date: December 01, 2015 Plus 10 Working Days)  
(Job No. C-91-756-10) (1-21010-0000) (See the Special Provisions for the DBE Percentage) 

  
 216. Contract No. 61B14  Cook County  District 1 

Section 01-00207-00-BT (CHICAGO HEIGHTS) 
OLD PLANK TRAIL  Project CMM-9003(852) 
Project consists of the construction of a bituminous bike trail, parking facility and crosswalk, which includes excavation, 
HMA, curb and gutter, sidewalk, pavement markings, storm sewers, parking lot lighting and all other incidental items to 
complete the work on Old Plank Road Trail from Western Avenue to Campbell Avenue in the City of Chicago Heights; 
includes 272 unit tree removal; 261 tree pruning; 5,783 cu yd earth excavation; 289 cu yd removal and disposal of 
unsuitable material; 14,579 sq topsoil furnish and place; 3 acre seeding; 14,579 sq yd erosion control blanket; 13,880 ft 
perimeter erosion barrier; 8,211 sq yd aggregate base course; 20,322 lb bituminous materials (prime coat); 901 ton HMA 
surface course; 1,441 sq ft PCC sidewalk; 991 sq ft sidewalk removal; 120 ft combination concrete curb and gutter; 101 
sq ft sign panel; 2,410 ft thermoplastic pavement marking line; 104 sq ft pavement marking removal; 16 trees; 3,450 ft 
split rail fence; 39 wood posts; 2,727 ft chain link fence; 11 precast concrete car bumper; traffic control and protection; 
federally funded; (LRSP). (70 Working Days) (Job No. C-91-519-01) (1-11015-0070)  
(See the Special Provisions for the DBE Percentage) 

  
 217. Contract No. 63873  Kane County  District 1 

Section 04-00329-00-BR                           
FAU Route 1542 (JERICHO ROAD) Project BRM-4003(488) 
Project consists of replacing the bridge that carries Jericho Road over Blackberry Creek and pavement reconstruction, 
located 0.23 miles east of Barnes Road; includes 238 cu yd structure excavation; 1 cofferdam; 183 cu yd concrete 
structures; 180 cu yd concrete superstructure; 6,277 sq ft precast prestressed concrete deck beams; 71,940 lbs 
reinforcement bars, epoxy coated; 938 ft furnish and drive steel pile; 3,045 cy yd earth excavation; 545 cu yd channel 
excavation; 2,850 sq yd pavement removal; 4,731 sq yd aggregate subgrade material; 139 sq yd subbase granular 
material; 767 sq yd aggregate base course; 1,761 ton HMA binder course; 578 ton HMA surface course; 127 sq yd HMA 
base course; 826 sq yd HMA shoulders; 698 sq yd concrete wearing surface; 1,359 ft water main; 10,101 lbs water main 
fittings; 1,327 ft water main to be abandoned; 175 ft steel plate berm guardrail; 7 traffic barrier terminals; 3,542 ft modified 
urethane pavement marking line; 1,043 ft underground conduit, galvanized steel; 1,076 ft electric cable in conduit; 1,076 ft 
fiber optic cable, single made; 2 fiber optic cable splices; 13 trees; 3.25 acres seeding; 874 sq yd stone riprap; 9,591 sq 
yd erosion control blanket; federally funded; (LRSP). (Completion Date: August 28, 2015 Plus 20 Working Days)  
(Job No. C-91-339-07) (1-20362-0000) (See the Special Provisions for the DBE Percentage) 

  
 218. Contract No. 64K53  Various County  District 2 

Section D2 BRIDGE WASHING 2015-4                           
Various Routes (VARIOUS)  
Washing 4 structures over the Mississippi River at various locations in District 2; includes washing 4 structures; 
mobilization; traffic control and protection. (25 Working Days) (Job No. C-92-099-14) (0-01285-2004)  
(See the Special Provisions for the DBE Percentage) 
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 Small Business Set-Aside 
219. Contract No. 60W96  Cook County  District 1 

Section 2013-047BR                           
FAP Route 307 (IL 64)  
Culvert repair and pavement patching at the structure carrying IL 64 (North Ave.) over a ditch located between 20th St. 
and 21st St. (SN 016-1259) in Melrose Park, Proviso and Leyden Townships; includes 28 cu yds aggregate subgrade 
improvement; 70 sq yds HMA pavement (full-depth); 70 sq yds pavement removal; 2,520 lbs reinforcement bars; 14.7 cu 
yds concrete box culverts; 675 ft thermoplastic pavement marking; 153 sq ft structural repair of concrete; 41 sq yds deck 
slab repair; mobilization; traffic control and protection. (20 Working Days) (Job No. C-91-408-13) (0-01621-1004)  
(See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: November 21, 2014 (Item 3) 
PREVIOUSLY ADVERTISED: December 19, 2014 (Item 8) 
PREVIOUSLY ADVERTISED: January 30, 2015 (Item 70) 

  
 220. WITHDRAWN FROM THE LETTING 
  
221. Contract No. 63867  DuPage County  District 1 

Section 12-00067-00-TL (WOODRIDGE) 
FAU Route 3573 & FAU 2588 (CENTER DR. & JANES AVE.) Project M-4003(72) 
Project consists of the modernization of traffic signals, installation of a new fiber-optic interconnect system, installation of 
PCC sidewalk, earthwork, curb and gutter removal and replacement, placement of thermoplastic pavement markings, 
landscape restoration and all other incidental items to complete the work on FAU Route 3573 (Center Drive) from Plaza 
Drive to Janes Avenue and on FAU Route 2588 (Janes Avenue) from Center Drive to 71st Street in the Village of 
Woodridge; includes 715 sq ft PCC sidewalk removal and replacement; 118 sq ft detectable warnings; 122 ft combination 
concrete curb and gutter; 649 ft thermoplastic pavement marking line; 1,620 ft underground conduit, galvanized steel; 
1,681 ft fiber optic cable in conduit; 1,618 ft electric cable in conduit; 15,452 ft electric cable in conduit, signal; 5,876 ft 
electric cable in conduit, lead in; 16 traffic signal posts, galvanized steel; 8 steel mast arm assemblies; 40 signal heads, 
LED; 17 pedestrian signal heads, LED; 795 ft detector loop; 20 pedestrian push-buttons; 16,955 ft remove electric cable 
from conduit; 1,119 ft electric cable in conduit, no 20 3/c; traffic control and protection; federally funded;  
(A Special Provision for this contract requires insurance that names additional insureds). (40 Working Days)  
(Job No. C-91-553-12) (1-21430-0000) (See the Special Provisions for the DBE Percentage) 
PREVIOUSLY ADVERTISED: November 8, 2013 (Item 15) 
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ILLINOIS DEPARTMENT OF TRANSPORTATION 
DIVISION OF AERONAUTICS 

March 6, 2015 LETTING 
 

NOTE:  AWARD OF AERONAUTIC CONTRACTS.  The award of Aeronautic contracts will be made within 60 calendar 
days after the opening of proposals to the lowest responsible and responsive bidder.  The successful bidder will be notified 
by letter, that his bid has been accepted, and that he has been awarded the contract.  If a contract is not awarded within 60 
days after the opening of proposals, a bidder may file a written request with the Division for the withdrawal of his bid and the 
Division will permit such withdrawal. 

1A Contract No.  CN024    Fulton County    Ingersoll Airport   
Canton, Illinois 
Illinois Project No. CTK-4406 
SBG Project No. 3-17-SBGP-105 
Project consists of Rehabilitate Taxiways B & G and T-Hangar Pavement – which includes the following major 
work items: 1,198 S.Y. Shoulder Adjustment; 110 Ton Crushed Aggregate Base Course; 2,864 S.Y. Aggregate 
Base Preparation; 1,415 Ton Bituminous Surface Course – Method I Superpave; 464 Ton Bituminous Surface 
Course Leveling; 2,864 S.Y. Bituminous Pavement Milling; 706 S.Y. Butt Joint Construction; 6,000 L.F. Bituminous 
Crack Sealing; 160 S.Y. Surface Course Crack Repair; 1,003 Gal. Bituminous Prime Coat; 1,205 Gal. Bituminous 
Tack Coat; 3,294 S.F. Pavement Marking Waterborne; 1 Each Remove Manhole; Federally Funded; (See the 
Special Provisions for the DBE Percentage)  
Pre-Bid meeting: N/A 
 

2A Contract No.  IL031    LaSalle County    Illinois Valley Regional Airport   
Peru, Illinois 
Illinois Project No. VYS-4278 
SBG Project No. N/A 
Project consists of Rehabilitate Entrance Road and Parking Lot – which includes the following major work items: 
Base Bid: 620 C.Y. Unclassified Excavation; 8 Each Ditch Check; 2,525 S.Y. Excelsior Blanket; 1,750 S.Y. Crack 
Control Fabric; 960 S.Y. Crushed Aggregate Base Course 10”; 215 S.Y. Crushed Aggregate Shoulder; 800 Ton 
Bituminous Surface Course Method I Superpave; 7,605 S.Y. Bituminous Pavement Milling; 195 Ton Bituminous 
Base Course Method I Superpave; 345 Gal. Bituminous Prime Coat; 1,125 S.F. Pavement Marking Waterborne; 8 
Each Repair Pipe; 0.6 Acre Seeding; 5 Each Handicap Sign; Add. Alt. 1: 460 C.Y. Unclassified Excavation; 885 
S.Y. Excelsior Blanket; 935 S.Y. Crushed Aggregate Base Course 10”; 75 Ton Bituminous Surface Course Method 
I Superpave; 105 Ton Bituminous Base Course Method I Superpave; 330 Gal. Bituminous Prime Coat; 95 Gal. 
Bituminous Tack Coat; 105 S.F. Pavement Marking Waterborne; 0.2 Acre Seeding; 1 Each Handicap Sign (See 
the Special Provisions for the DBE Percentage)  
Pre-Bid meeting: N/A 
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 ILLINOIS DEPARTMENT OF NATURAL RESOURCES 

LAND RECLAMATION 
  
  
 1LR. Contract No. M1411 

Fulton County 
FARMINGTON EMBANKMENTS RECLAMATION PROJECT 
The proposed reclamation project is located on the northeast edge of Farmington. This project consists of rebuilding two 
embankments including a new drop inlet structure, dewatering pipe, discharge pipe, energy dissipation structure and a 
precast concrete pipe culvert with end sections. The work includes special clearing; approximately 6,607 cu yd of earth 
excavation; 930 tons of aggregate base course, Type A; 465 tons of aggregate surface course, Type B; 3,600 cu yd of 
cofferdam excavation; 4 cofferdams (Type 1); 277 cu yd of concrete structures; 34,250 lbs of reinforcement bars, epoxy 
coated; 170 ft of pipe culverts, Class A, Type 6, 72 in; 1,338 ft of steel plate beam guardrail Type A; 1,246 ft of woven 
wire fence, 4 ft high; 6,686 cu yd of dam embankment; 1,930 cu yd of embankment; 176 ft of concrete pressure pipe, 42 
in.; and seeding, mulch and soil amendments for approximately 4 acres.  A Pre-Bid meeting is scheduled for this 
project at 10:00 am Friday, February 20, 2015 at the Farmington Municipal Building, 322 East Fort Street, 
Farmington, Illinois.  (See the Special Provisions for the DBE Percentage) 
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PRE-BID CONFERENCE 

for 

78286-131 and 78319-132 

on the  

March 6, 2015 Letting 

 

A Non-mandatory pre-bid conference has been scheduled for Friday, February 27, 2015 at 

10:00 a.m.  The meeting will be held at the Illinois Department of Transportation, District 9 

office at 2801 West Murphysboro Road in Carbondale, Illinois. 

District Staff will present the major details of the plans, special provisions and staging 

requirements for item 131 (Contract: 78286) and item 132 (Contract: 78319).   

After the presentation questions will be taken from those present. 
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REVISIONS TO THE ILLINOIS PREVAILING WAGE RATES 
 

The Prevailing rates of wages are included in the Contract proposals which are 

subject to Check Sheet #5 of the Supplemental Specifications and Recurring Special 

Provisions.  The rates have been ascertained and certified by the Illinois Department 

of Labor for the locality in which the work is to be performed and for each craft or 

type of work or mechanic needed to execute the work of the Contract.  As required 

by Prevailing Wage Act (820 ILCS 130/0.01, et seq.) and Check Sheet #5 of the 

Contract, not less than the rates of wages ascertained by the Illinois Department of 

Labor and as revised during the performance of a Contract shall be paid to all 

laborers, workers and mechanics performing work under the Contract.  Post the 

scale of wages in a prominent and easily accessible place at the site of work. 

 

If the Illinois Department of Labor revises the prevailing rates of wages to be paid as 

listed in the specification of rates, the contractor shall post the revised rates of wages 

and shall pay not less than the revised rates of wages.  Current wage rate 

information shall be obtained by visiting the Illinois Department of Labor web site at 

http://www.state.il.us/agency/idol/ or by calling 312-793-2814.  It is the responsibility 

of the contractor to review the rates applicable to the work of the contract at regular 

intervals in order to insure the timely payment of current rates.  Provision of this 

information to the contractor by means of the Illinois Department of Labor web site 

satisfies the notification of revisions by the Department to the contractor pursuant to 

the Act, and the contractor agrees that no additional notice is required.  The 

contractor shall notify each of its subcontractors of the revised rates of wages. 
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CONTRACTS AWARDED 

----------------- 

THE FOLLOWING AWARDS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN: 

----------------------------------------------------------------------------------------

-------------------- 

SEPTEMBER 19, 2014   LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 060                                    COUNTY CONTRACTORS, INC. 
CONTRACT NO. 93619                              1228 E. 1350TH STREET 
COUNTY(S) HANCOCK                               QUINCY, IL  62305 
SECTION 10-00012-00-SW                          P.O. BOX 3522 
PROJECT(S) SBIL-TE-00D6/117/000                 QUINCY, IL  62305-3522 
ROUTE VARIOUS 
DISTRICT 06 
AWARDED DATE   12/18/2014 
AWARDED AMOUNT     $453,576.25 
  3 UNSUCCESSFUL BIDDERS 
 
----------------------------------------------------------------------------------------

-------------------- 

NOVEMBER 21, 2014    LETTING 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 001X                                   BERGER EXCAVATING CONTRACTORS, INC. 
CONTRACT NO. 61A63                              LORIG CONSTRUCTION COMPANY 
COUNTY(S) LAKE                                  1205 GARLAND ROAD 
SECTION 11-00121-11-BR                          WAUCONDA, IL  60084 
PROJECT(S) CMM-9003/923/000 
ROUTE FAU 187 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT  $21,506,954.48 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 004                                    COPENHAVER CONSTRUCTION, INC. 
CONTRACT NO. 60X62                              75 KOPPIE DR. 
COUNTY(S) COOK                                  GILBERTS, IL  60136 
SECTION 2013-074I 
PROJECT(S) ACNHPP-000V/002/000 
ROUTE FAI 90/94/290 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $1,385,768.40 
  0 UNSUCCESSFUL BIDDERS 
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ITEM NO. 006                                    M & M CONCRETE, INC. 
CONTRACT NO. 60Y28                              10092 E. GOLF RD. 
COUNTY(S) WILL        DUPAGE                    STOCKTON, IL  61085 
SECTION 2014-034I 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $227,338.95 
  7 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 007                                    LAJOBIE MOSELY D/B/A 
CONTRACT NO. 60Y29                              LION CONSTRUCTION 1 LLC 
COUNTY(S) WILL                                  2598 S. 14000 E RD. 
SECTION 2014-035I                               PEMBROKE, IL  60958 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/29/2014 
AWARDED AMOUNT     $126,914.40 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 008                                    ALL STATES PAINTING, INC. 
CONTRACT NO. 60Y30                              507 EAST OLD ROUTE 36 
COUNTY(S) WILL                                  ALEXANDER, IL  62601 
SECTION 2014-036I                               P.O. BOX 110 
PROJECT(S)                                      ALEXANDER, IL  62601 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT      $80,885.35 
  7 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 009                                    LAJOBIE MOSELY D/B/A 
CONTRACT NO. 60Y32                              LION CONSTRUCTION 1 LLC 
COUNTY(S) DUPAGE                                2598 S. 14000 E RD. 
SECTION 2014-038I                               PEMBROKE, IL  60958 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT      $83,502.41 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 010                                    ALLIANCE CONTRACTORS, INC. 
CONTRACT NO. 60Y33                              1166 LAKE AVENUE 
COUNTY(S) LAKE                                  WOODSTOCK, IL  60098 
SECTION 2014-039I 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $167,585.74 
  4 UNSUCCESSFUL BIDDERS 
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ITEM NO. 011                                    LAJOBIE MOSELY D/B/A 
CONTRACT NO. 60Y34                              LION CONSTRUCTION 1 LLC 
COUNTY(S) LAKE                                  2598 S. 14000 E RD. 
SECTION 2014-040I                               PEMBROKE, IL  60958 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT      $94,225.48 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 012                                    COPENHAVER CONSTRUCTION, INC. 
CONTRACT NO. 60Y46                              75 KOPPIE DR. 
COUNTY(S) LAKE                                  GILBERTS, IL  60136 
SECTION 98SB-BR 
PROJECT(S) 
ROUTE FAP 371 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $101,508.20 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 013                                    RNR CONTRACTORS 
CONTRACT NO. 60Y47                              249 EAST RT. 6, SUITE 152 
COUNTY(S) WILL                                  MORRIS, IL  60450 
SECTION MY-DM (14) 
PROJECT(S) 
ROUTE FAP 112 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT      $99,095.60 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 019                                    VIXEN CONSTRUCTION, INC. 
CONTRACT NO. 60Y63                              7600 WEST 79TH STREET 
COUNTY(S) COOK                                  BRIDGEVIEW, IL  60455 
SECTION 2014-049I 
PROJECT(S) 
ROUTE FAP 559 & 374 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT      $48,694.00 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 020                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 60Y64                              1488 S. BROADWAY 
COUNTY(S) WILL                                  COAL CITY, IL  60416 
SECTION 99-3-BR-2 
PROJECT(S) 
ROUTE FAI 80 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $1,476,952.00 
   1 UNSUCCESSFUL BIDDER 
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ITEM NO. 021                                    COPENHAVER CONSTRUCTION, INC. 
CONTRACT NO. 60Y66                              75 KOPPIE DR. 
COUNTY(S) COOK                                  GILBERTS, IL  60136 
SECTION 2014-050LS 
PROJECT(S) 
ROUTE FAI 90/94/290 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $240,861.00 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 023                                    NORTH AMERICAN COATINGS, LLC 
CONTRACT NO. 60Y75                              8450 W. 191ST STREET - UNIT #19 
COUNTY(S) COOK                                  MOKENA, IL  60448 
SECTION 531-5HB-BP 
PROJECT(S) 
ROUTE FAP 379 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $119,180.00 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 024                                    NORTH AMERICAN COATINGS, LLC 
CONTRACT NO. 60Y76                              8450 W. 191ST STREET - UNIT #19 
COUNTY(S) DUPAGE                                MOKENA, IL  60448 
SECTION 2014-056BP 
PROJECT(S) 
ROUTE FAI 290 & FAP 344 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $399,330.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 025                                    NORTH AMERICAN COATINGS, LLC 
CONTRACT NO. 60Y77                              8450 W. 191ST STREET - UNIT #19 
COUNTY(S) COOK                                  MOKENA, IL  60448 
SECTION 0304.1HB-BP 
PROJECT(S) 
ROUTE FAP 375 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $499,033.00 
  7 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 027                                    H & H ELECTRIC CO. 
CONTRACT NO. 61A55                              2830 COMMERCE STREET 
COUNTY(S) LAKE                                  FRANKLIN PARK, IL  60131-2927 
SECTION 12-00999-29-TL 
PROJECT(S) CMM-4003/372/000 
ROUTE FAP 352 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $1,488,927.60 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 028                                    A LAMP CONCRETE CONTRACTORS, INC. 
CONTRACT NO. 61A68                              1900 WRIGHT BOULEVARD 
COUNTY(S) COOK                                  SCHAUMBURG, IL  60193 
SECTION 11-00178-00-BT 
PROJECT(S) TE-00D1/846/000 
ROUTE TECHNY TRAIL 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $318,233.70 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 029                                    BERGER EXCAVATING CONTRACTORS, INC. 
CONTRACT NO. 61A69                              1205 GARLAND ROAD 
COUNTY(S) COOK                                  WAUCONDA, IL  60084-1357 
SECTION 09-00099-00-PV 
PROJECT(S) M-4003/370/000 
ROUTE FAU 1101 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $2,348,513.00 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 030                                    ALLIANCE CONTRACTORS, INC. 
CONTRACT NO. 61A70                              1166 LAKE AVENUE 
COUNTY(S) COOK                                  WOODSTOCK, IL  60098 
SECTION 11-00101-00-BR 
PROJECT(S) BHM-9003/790/000 
ROUTE RAUPP BOULEVARD 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $1,736,936.53 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 031                                    ALLIANCE CONTRACTORS, INC. 
CONTRACT NO. 61A71                              1166 LAKE AVENUE 
COUNTY(S) LAKE                                  WOODSTOCK, IL  60098 
SECTION 12-00035-00-RS 
PROJECT(S) M-9003/940/000 
ROUTE FAU 210 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $471,468.46 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 032                                    A LAMP CONCRETE CONTRACTORS, INC. 
CONTRACT NO. 61A72                              1900 WRIGHT BOULEVARD 
COUNTY(S) COOK                                  SCHAUMBURG, IL  60193 
SECTION 09-00099-00-PV 
PROJECT(S) M-9003/770/000 
ROUTE FAU 1318 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $2,595,377.23 
  5 UNSUCCESSFUL BIDDERS 
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ITEM NO. 033                                    HOME TOWNE ELECTRIC, INC. 
CONTRACT NO. 61A74                              35220 RT. 83 
COUNTY(S) LAKE                                  LAKE VILLA, IL  60046 
SECTION 12-00999-25-TL                          P.O. BOX 863 
PROJECT(S) CMM-4003/291/000                     LAKE VILLA, IL  60046 
ROUTE FAP 866 
DISTRICT 01 
AWARDED DATE   12/29/2014 
AWARDED AMOUNT     $796,905.20 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 034                                    COPENHAVER CONSTRUCTION, INC. 
CONTRACT NO. 63761                              75 KOPPIE DR. 
COUNTY(S) DUPAGE                                GILBERTS, IL  60136 
SECTION 09-00030-00-BR 
PROJECT(S) BRM-4003/344/000 
ROUTE WILLIAMS ROAD 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $3,332,268.20 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 035                                    MARTIN & COMPANY EXCAVATING 
CONTRACT NO. 64C17                              2456 EAST PLEASANT GROVE ROAD 
COUNTY(S) WHITESIDE                             P.O. BOX 443 
SECTION 101BR-3                                 OREGON, IL  61061 
PROJECT(S) ACBRF-ACF-0646/078/000 
ROUTE FAP 646 
DISTRICT 02 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $5,225,205.35 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 036                                    CIVIL CONSTRUCTORS, INC. 
CONTRACT NO. 64D84                              2283 BUSINESS HIGHWAY 20 EAST 
COUNTY(S) CARROLL                               FREEPORT, IL  61032 
SECTION 5 BR-3                                  P.O. BOX 750 
PROJECT(S) ACF-0646/079/000                     FREEPORT, IL  61032-0750 
ROUTE FAP 646 
DISTRICT 02 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $1,236,334.13 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 037                                    MCCARTHY IMPROVEMENT COMPANY 
CONTRACT NO. 64G63                              5401 VICTORIA AVE., SUITE 700 
COUNTY(S) HENRY                                 DAVENPORT, IA  52807-2991 
SECTION (37-2,3)RS-3 
PROJECT(S) ACNHPP-0080/405/000 
ROUTE FAI 80 
DISTRICT 02 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $8,624,062.75 
   1 UNSUCCESSFUL BIDDER 
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ITEM NO. 038                                    MCCARTHY IMPROVEMENT COMPANY 
CONTRACT NO. 64G64                              5401 VICTORIA AVE., SUITE 700 
COUNTY(S) HENRY                                 DAVENPORT, IA  52807-2991 
SECTION (37-4,5,6)RS-2 
PROJECT(S) ACNHPP-0080/407/000 
ROUTE FAI 80 
DISTRICT 02 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT  $18,160,665.70 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 039                                    VALLEY CONSTRUCTION CO. 
CONTRACT NO. 64J43                              3610 78TH AVENUE, WEST 
COUNTY(S) HENRY                                 ROCK ISLAND, IL  61201 
SECTION 2R-1                                    P.O. BOX 2020 
PROJECT(S) ACHSIP-000V/004/000                  ROCK ISLAND, IL  61204-2020 
ROUTE FAU 5789 & 5861 
DISTRICT 02 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $4,961,316.68 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 040                                    THREE STAR PAINTING, INC. 
CONTRACT NO. 64K16                              2880 E. 84TH PLACE 
COUNTY(S) ROCK ISLAND                           MERRILLVILLE, IN  46410 
SECTION D2 BRIDGE PAINTING 2015-1 
PROJECT(S) 
ROUTE FAI 88 
DISTRICT 02 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $342,648.22 
  7 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 041                                    VALLEY CONSTRUCTION CO. 
CONTRACT NO. 64K33                              3610 78TH AVENUE, WEST 
COUNTY(S) HENRY                                 ROCK ISLAND, IL  61201 
SECTION D2 MRS 2015-3                           P.O. BOX 2020 
PROJECT(S)                                      ROCK ISLAND, IL  61204-2020 
ROUTE FAS 1192 
DISTRICT 02 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $384,201.78 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 042                                    CIVIL CONSTRUCTORS, INC. 
CONTRACT NO. 64K36                              2283 BUSINESS HIGHWAY 20 EAST 
COUNTY(S) LEE         WHITESIDE                 FREEPORT, IL  61032 
SECTION D2 MRS 2015-6                           P.O. BOX 750 
PROJECT(S)                                      FREEPORT, IL  61032-0750 
ROUTE FAS 2177 
DISTRICT 02 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $178,886.85 
   1 UNSUCCESSFUL BIDDER 
 

Revised Notice of Letting Bulletin March 6, 2015 Letting Published February 24, 2015



ITEM NO. 044                                    ALL STATES PAINTING, INC. 
CONTRACT NO. 64K45                              507 EAST OLD ROUTE 36 
COUNTY(S) ROCK ISLAND                           ALEXANDER, IL  62601 
SECTION D2 BRIDGE WASHING 2015-2                P.O. BOX 110 
PROJECT(S)                                      ALEXANDER, IL  62601 
ROUTE FAI 74 
DISTRICT 02 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT      $74,500.00 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 045                                    ALL STATES PAINTING, INC. 
CONTRACT NO. 64K46                              507 EAST OLD ROUTE 36 
COUNTY(S) VARIOUS                               ALEXANDER, IL  62601 
SECTION D2 BRIDGE WASHING 2015-1                P.O. BOX 110 
PROJECT(S)                                      ALEXANDER, IL  62601 
ROUTE VARIOUS 
DISTRICT 02 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $218,000.00 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 048                                    ALL STATES PAINTING, INC. 
CONTRACT NO. 64K54                              507 EAST OLD ROUTE 36 
COUNTY(S) VARIOUS                               ALEXANDER, IL  62601 
SECTION D2 BRIDGE WASHING 2015-5                P.O. BOX 110 
PROJECT(S)                                      ALEXANDER, IL  62601 
ROUTE VARIOUS 
DISTRICT 02 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT      $69,300.00 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 049                                    CIVIL CONSTRUCTORS, INC. 
CONTRACT NO. 66A17                              2283 BUSINESS HIGHWAY 20 EAST 
COUNTY(S) BUREAU                                FREEPORT, IL  61032 
SECTION (8D BR)BR                               P.O. BOX 750 
PROJECT(S) ACF-0613/021/000                     FREEPORT, IL  61032-0750 
ROUTE FAP 613 
DISTRICT 03 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $1,167,702.00 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 050                                    STARK EXCAVATING, INC. 
CONTRACT NO. 66A18                              1805 WEST WASHINGTON ST. 
COUNTY(S) LIVINGSTON                            BLOOMINGTON, IL  61701 
SECTION (102 BR)BR 
PROJECT(S) ACRS-0370/102/000 
ROUTE FAS 370 
DISTRICT 03 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $784,067.44 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 051                                    IROQUOIS PAVING CORPORATION 
CONTRACT NO. 66A72                              1889 E. US HWY. 24 
COUNTY(S) IROQUOIS                              P.O. BOX 466 
SECTION 38 BR                                   WATSEKA, IL  60970-0466 
PROJECT(S) ACRS-1324/104/000 
ROUTE FAS 1324 
DISTRICT 03 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $485,000.09 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 052                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 66B27                              1488 S. BROADWAY 
COUNTY(S) GRUNDY                                COAL CITY, IL  60416 
SECTION (32-2)HBR-6 
PROJECT(S) ACNHPP-0080/406/000 
ROUTE FAI 80 
DISTRICT 03 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $3,098,654.59 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 053                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 66B84                              1488 S. BROADWAY 
COUNTY(S) KENDALL                               COAL CITY, IL  60416 
SECTION (109,110)R-1 
PROJECT(S) ACNCII-0326/093/000 
ROUTE FAP 326 
DISTRICT 03 
AWARDED DATE   01/05/2015 
AWARDED AMOUNT  $46,195,539.05 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 054                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 66B91                              1488 S. BROADWAY 
COUNTY(S) LASALLE     GRUNDY                    COAL CITY, IL  60416 
SECTION (G,H,O)RS-3 
PROJECT(S) ACHSIP-0623/033/000 
ROUTE FAP 623 
DISTRICT 03 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $2,646,573.36 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 055                                    IROQUOIS PAVING CORPORATION 
CONTRACT NO. 66B92                              1889 E. US HWY. 24 
COUNTY(S) IROQUOIS                              P.O. BOX 466 
SECTION 137-BR                                  WATSEKA, IL  60970-0466 
PROJECT(S) ACF-0840/068/000 
ROUTE FAP 840 
DISTRICT 03 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $608,878.86 
  0 UNSUCCESSFUL BIDDERS 
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ITEM NO. 056                                    IROQUOIS PAVING CORPORATION 
CONTRACT NO. 66C53                              1889 E. US HWY. 24 
COUNTY(S) IROQUOIS                              P.O. BOX 466 
SECTION (38-3)RS-2                              WATSEKA, IL  60970-0466 
PROJECT(S) 
ROUTE FAI 57 
DISTRICT 03 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $8,768,828.01 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 057                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 66D64                              1488 S. BROADWAY 
COUNTY(S) GRUNDY                                COAL CITY, IL  60416 
SECTION (32-3HB)K 
PROJECT(S) 
ROUTE FAI 55 
DISTRICT 03 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $236,425.67 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 058                                    D. CONSTRUCTION, INC. 
CONTRACT NO. 66D73                              1488 S. BROADWAY 
COUNTY(S) LIVINGSTON                            COAL CITY, IL  60416 
SECTION (53-1)K 
PROJECT(S) 
ROUTE FAI 55 
DISTRICT 03 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $304,516.06 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 059                                    M & M CONCRETE, INC. 
CONTRACT NO. 66E04                              10092 E. GOLF RD. 
COUNTY(S) VARIOUS                               STOCKTON, IL  61085 
SECTION D3 BRIDGE DECK SEALING 2015 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 03 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $234,999.99 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 061                                    HOMER TREE SERVICE, INC. 
CONTRACT NO. 66E29                              14000 S. ARCHER AVENUE 
COUNTY(S) GRUNDY      LIVINGSTON                LOCKPORT, IL  60441 
SECTION 2015-1 TREE REM FOR EAB CONT 
PROJECT(S) 
ROUTE FAI 80 & 55 
DISTRICT 03 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT      $92,435.00 
   1 UNSUCCESSFUL BIDDER 
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ITEM NO. 062                                    STARK EXCAVATING, INC. 
CONTRACT NO. 68580                              1805 WEST WASHINGTON ST. 
COUNTY(S) MARSHALL                              BLOOMINGTON, IL  61701 
SECTION (125VBR)BR 
PROJECT(S) ACF-0698/036/000 
ROUTE FAP 698 
DISTRICT 04 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $6,120,628.00 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 063                                    CIVIL CONSTRUCTORS, INC. 
CONTRACT NO. 68B85                              2283 BUSINESS HIGHWAY 20 EAST 
COUNTY(S) KNOX                                  FREEPORT, IL  61032 
SECTION 48-[(25B)BR,BR-1]                       P.O. BOX 750 
PROJECT(S) ACNHPP-0074/306/000                  FREEPORT, IL  61032-0750 
ROUTE FAI 74 
DISTRICT 04 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $2,954,496.45 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 064                                    ADVANCED TECHNICAL SYSTEMS D/B/A 
CONTRACT NO. 68B90                              ADVANCED ELECTRIC CO. 
COUNTY(S) VARIOUS                               663 S. FIFTH AVENUE 
SECTION D4 SIGNAL WORK 2015                     P.O. BOX 265 
PROJECT(S)                                      CANTON, IL  61520-0307 
ROUTE VARIOUS 
DISTRICT 04 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $334,675.59 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 065                                    ORDAZ CONSTRUCTION COMPANY 
CONTRACT NO. 68C26                              8004 N. SOMMER ST. 
COUNTY(S) PEORIA                                PEORIA, IL  61615 
SECTION D4 BUILDING DEMO 2015 
PROJECT(S) 
ROUTE FAP 669 
DISTRICT 04 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT      $27,279.43 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 066                                    ORDAZ CONSTRUCTION COMPANY 
CONTRACT NO. 68C27                              8004 N. SOMMER ST. 
COUNTY(S) MARSHALL                              PEORIA, IL  61615 
SECTION D4 BUILDING DEMOLITION 2015-1 
PROJECT(S) 
ROUTE FAP 318 
DISTRICT 04 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT      $29,371.86 
  3 UNSUCCESSFUL BIDDERS 
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ITEM NO. 067                           MILLENNIA PROFESSIONAL SERVICES OF ILLINOIS, LTD. 
CONTRACT NO. 68C30                              850 NORTH MAIN STREET 
COUNTY(S) TAZEWELL                              MORTON, IL  61550 
SECTION 11-1-5 
PROJECT(S) 
ROUTE FAP 669 
DISTRICT 04 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT      $20,575.00 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 068                           MILLENNIA PROFESSIONAL SERVICES OF ILLINOIS, LTD. 
CONTRACT NO. 68C31                              850 NORTH MAIN STREET 
COUNTY(S) PEORIA                                MORTON, IL  61550 
SECTION (72-4)I-3 
PROJECT(S) 
ROUTE FAI 74 
DISTRICT 04 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT      $82,369.50 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 069                                    STARK EXCAVATING, INC. 
CONTRACT NO. 70540                              1805 WEST WASHINGTON ST. 
COUNTY(S) MCLEAN                                BLOOMINGTON, IL  61701 
SECTION 62-ZBR 
PROJECT(S) ACNHPP-0730/022/000 
ROUTE FAP 730 
DISTRICT 05 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $1,384,639.27 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 072                                    ERA-VALDIVIA CONTRACTORS, INC. 
CONTRACT NO. 70A64                              11909 SOUTH AVENUE O 
COUNTY(S) CHAMPAIGN                             CHICAGO, IL  60617 
SECTION BRIDGE PAINTING 2015-1 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 05 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $520,300.00 
  8 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 073                                    THREE STAR PAINTING, INC. 
CONTRACT NO. 70A76                              2880 E. 84TH PLACE 
COUNTY(S) DEWITT      MCCLEAN                   MERRILLVILLE, IN  46410 
SECTION BRIDGE PAINTING 2015-2 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 05 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $464,000.00 
  7 UNSUCCESSFUL BIDDERS 
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ITEM NO. 074                                    HOMER TREE SERVICE, INC. 
CONTRACT NO. 70A82                              14000 S. ARCHER AVENUE 
COUNTY(S) DEWITT                                LOCKPORT, IL  60441 
SECTION D5 EAB CONTROL 2015-1 
PROJECT(S) 
ROUTE FAP 71 
DISTRICT 05 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $132,000.00 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 075                                    KINNEY CONTRACTORS, INC. 
CONTRACT NO. 72B43                              19342 E. FRONTAGE RD. 
COUNTY(S) MACOUPIN                              RAYMOND, IL  62560-5061 
SECTION (4) RS-1,I,CR 
PROJECT(S) ACHPP-8136/002/000 
ROUTE FAU 8136 
DISTRICT 06 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $777,359.40 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 076                                    R. A. CULLINAN AND SON, A DIVISION OF 
CONTRACT NO. 72B54                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) SANGAMON                              121 WEST PARK STREET 
SECTION (84-9-2&3)RS-2& MISC STRUC REP          P.O. BOX 166 
PROJECT(S) ACNHPP-0072/402/000                  TREMONT, IL  61568-0166 
ROUTE FAI 72 
DISTRICT 06 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT  $21,566,963.07 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 078                                    ILLINOIS VALLEY PAVING, A DIVISION OF 
CONTRACT NO. 72E04                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) CHRISTIAN                             3151 ROBBINS ROAD 
SECTION ((15)RS-5,(16)RS-4)I-1                  SPRINGFIELD, IL  62704 
PROJECT(S) ACNHPP-ACHSIP-0325/061/000           P.O. BOX 13490 
ROUTE FAP 325                                   SPRINGFIELD, IL  62791 
DISTRICT 06 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $3,414,711.65 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 079                                    W. L. MILLER COMPANY 
CONTRACT NO. 72F07                              750 EAST COUNTY ROAD 1220 
COUNTY(S) HANCOCK                               HAMILTON, IL  62341 
SECTION (115)B-2 
PROJECT(S) ACF-0685/036/000 
ROUTE FAP 685 
DISTRICT 06 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $570,894.31 
  3 UNSUCCESSFUL BIDDERS 
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ITEM NO. 080                                    W. L. MILLER COMPANY 
CONTRACT NO. 72F32                              750 EAST COUNTY ROAD 1220 
COUNTY(S) HANCOCK                               HAMILTON, IL  62341 
SECTION (119)RS-11,(113)RS-6 
PROJECT(S) 
ROUTE FAP 685/510 
DISTRICT 06 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $3,298,316.58 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 081                                    R. A. CULLINAN AND SON, A DIVISION OF 
CONTRACT NO. 72F70                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) CASS                                  121 WEST PARK STREET 
SECTION (146)RS-4                               P.O. BOX 166 
PROJECT(S)                                      TREMONT, IL  61568-0166 
ROUTE FAP 614 
DISTRICT 06 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $2,067,938.54 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 082                                    TRUMAN L. FLATT & SONS CO., INC. 
CONTRACT NO. 72F71                              2300 NORTH 16TH STREET 
COUNTY(S) MENARD                                SPRINGFIELD, IL  62702 
SECTION (2)RS-4;(3)RS-5 
PROJECT(S) 
ROUTE FAP 34 
DISTRICT 06 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $2,354,015.60 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 083                                    R. A. CULLINAN AND SON, A DIVISION OF 
CONTRACT NO. 72G47                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) SANGAMON                              121 WEST PARK STREET 
SECTION (84-4-1)RS-5                            P.O. BOX 166 
PROJECT(S) ACNHPP-0055/408/000                  TREMONT, IL  61568-0166 
ROUTE FAI 55 
DISTRICT 06 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $5,499,347.47 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 084                                    ERA-VALDIVIA CONTRACTORS, INC. 
CONTRACT NO. 72H36                              11909 SOUTH AVENUE O 
COUNTY(S) ADAMS                                 CHICAGO, IL  60617 
SECTION D6 BDGE PAINTING 2015 
PROJECT(S) 
ROUTE FAI 172 
DISTRICT 06 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $1,064,800.00 
  6 UNSUCCESSFUL BIDDERS 
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ITEM NO. 088                                    KELLER CONSTRUCTION, INC. 
CONTRACT NO. 74187                              22 ILLINI DRIVE 
COUNTY(S) CUMBERLAND                            GLEN CARBON, IL  62034 
SECTION (18-45,HB-1)BR 
PROJECT(S) ACNHPP-0070/406/000 
ROUTE FAI 70 
DISTRICT 07 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $1,549,352.45 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 089                                    AMBRAW ASPHALT MATERIALS, INC. 
CONTRACT NO. 74246                              9930 STATE ROUTE ONE 
COUNTY(S) LAWRENCE                              LAWRENCEVILLE, IL  62439 
SECTION (2,2Z)RS-2,(2N)                         P.O. BOX 551 
PROJECT(S) ACRS-1806/103/000                    LAWRENCEVILLE, IL  62439-0551 
ROUTE FAS 1806 
DISTRICT 07 
AWARDED DATE   12/31/2014 
AWARDED AMOUNT   $2,760,154.02 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 090                                    A. J. WALKER CONSTRUCTION COMPANY 
CONTRACT NO. 74350                              421 S. 21ST STREET 
COUNTY(S) COLES                                 MATTOON, IL  61938 
SECTION (122BR)B-1                              P.O. BOX 118 
PROJECT(S) ACF-0749/026/000                     MATTOON, IL  61938-0118 
ROUTE FAP 749 
DISTRICT 07 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $3,097,355.15 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 091                                    HALVERSON CONSTRUCTION CO., INC. 
CONTRACT NO. 74357                              620 NORTH 19TH STREET 
COUNTY(S) MOULTRIE                              SPRINGFIELD, IL  62702 
SECTION (2BR)BR-1 
PROJECT(S) ACF-0762/008/000 
ROUTE FAP 762 
DISTRICT 07 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $2,684,597.32 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 092                                    PERRY COUNTY CONSTRUCTION COMPANY 
CONTRACT NO. 74365                              3170 HERRIN ROAD 
COUNTY(S) WAYNE                                 CARTERVILLE, IL  62918 
SECTION (22BR2)BR                               P.O. BOX 396 
PROJECT(S) ACF-0823/013/000                     HERRIN, IL  62948 
ROUTE FAP 823 
DISTRICT 07 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $648,361.10 
  2 UNSUCCESSFUL BIDDERS 
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ITEM NO. 094                                    HOWELL PAVING, INC. 
CONTRACT NO. 74638                              1020 N. 13TH STREET 
COUNTY(S) EFFINGHAM                             MATTOON, IL  61938 
SECTION (25-6,7)RS-2                            P.O. BOX 1009 
PROJECT(S)                                      MATTOON, IL  61938 
ROUTE FAI 57 
DISTRICT 07 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT  $12,588,910.38 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 095                                    HOWELL PAVING, INC. 
CONTRACT NO. 74677                              1020 N. 13TH STREET 
COUNTY(S) COLES       CUMBERLAND                MATTOON, IL  61938 
SECTION D7 BRIDGE REPAIRS 2015-1                P.O. BOX 1009 
PROJECT(S)                                      MATTOON, IL  61938 
ROUTE FAI 57 
DISTRICT 07 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $548,134.26 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 098                                    CIVIL COATINGS AND CONSTRUCTION INC. 
CONTRACT NO. 74699                              415 WESTCHESTER LANE 
COUNTY(S) CUMBERLAND  JASPER      EDWARDS       VALPARAISO, IN  46385 
SECTION D7 BRIDGE PAINTING 2015-3 
PROJECT(S) 
ROUTE FAP 116 
DISTRICT 07 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $358,000.00 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 099                                    THOMAS INDUSTRIAL COATINGS, INC. 
CONTRACT NO. 74700                              2070 HWY. Z 
COUNTY(S) WAYNE                                 PEVELY, MO  63070 
SECTION D7 BRIDGE PAINTING 2015-4 
PROJECT(S) 
ROUTE FAP 823 
DISTRICT 07 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $640,571.00 
  5 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 101                                    KEELEY & SONS, INC. 
CONTRACT NO. 76B03                              6303 COLLINSVILLE ROAD 
COUNTY(S) ST CLAIR                              EAST ST. LOUIS, IL  62201 
SECTION 1BR,DRS-2                               P.O. BOX 837 
PROJECT(S) ACNHPP-0799/003/000                  EAST ST. LOUIS, IL  62203 
ROUTE FAP 799 
DISTRICT 08 
AWARDED DATE   12/29/2014 
AWARDED AMOUNT  $15,949,327.40 
   1 UNSUCCESSFUL BIDDER 
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ITEM NO. 106                                    STUTZ EXCAVATING, INC. 
CONTRACT NO. 76H42                              3837 FOSTERBURG ROAD 
COUNTY(S) VARIOUS                               ALTON, IL  62002 
SECTION DIST 8 SCOUR MIT 2015-1 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 08 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT      $98,004.50 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 107                                    STUTZ EXCAVATING, INC. 
CONTRACT NO. 76H43                              3837 FOSTERBURG ROAD 
COUNTY(S) VARIOUS                               ALTON, IL  62002 
SECTION DIST 8 SCOUR MIT 2015-2 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 08 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $115,626.50 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 109                                    BAXMEYER CONSTRUCTION, INC. 
CONTRACT NO. 76H53                              1034 FLORAVILLE RD. 
COUNTY(S) ST CLAIR                              WATERLOO, IL  62298-3108 
SECTION 29BI-4 
PROJECT(S) 
ROUTE FAS 1848/FAU 9377 
DISTRICT 08 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT      $49,367.50 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 110                                    PERRY COUNTY CONSTRUCTION COMPANY 
CONTRACT NO. 78210                              3170 HERRIN ROAD 
COUNTY(S) JEFFERSON                             CARTERVILLE, IL  62918 
SECTION 113B-1                                  P.O. BOX 396 
PROJECT(S) ACF-0849/014/000                     HERRIN, IL  62948 
ROUTE FAP 849 
DISTRICT 09 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $655,255.95 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 111                                    E. T. SIMONDS CONSTRUCTION COMPANY 
CONTRACT NO. 78231                              1500 NORTH OAKLAND AVENUE 
COUNTY(S) WHITE                                 P.O. BOX 2107 
SECTION 100B-1                                  CARBONDALE, IL  62902-2107 
PROJECT(S) ACF-0877/014/000 
ROUTE FAP 877 
DISTRICT 09 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $918,245.97 
  0 UNSUCCESSFUL BIDDERS 
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ITEM NO. 114                                    ALL STATES PAINTING, INC. 
CONTRACT NO. 78428                              507 EAST OLD ROUTE 36 
COUNTY(S) VARIOUS                               ALEXANDER, IL  62601 
SECTION D9 BRIDGE PAINT 2015-1                  P.O. BOX 110 
PROJECT(S)                                      ALEXANDER, IL  62601 
ROUTE VARIOUS 
DISTRICT 09 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $1,046,615.00 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 117                                    STENSTROM EXCAVATION & BLACKTOP, INC. 
CONTRACT NO. 85613                              2422 CENTER STREET 
COUNTY(S) STEPHENSON                            ROCKFORD, IL  61108 
SECTION 12-00012-00-SW                          P.O. BOX 5946 
PROJECT(S) SRTS-4009/275/000                    ROCKFORD, IL  61125 
ROUTE VARIOUS 
DISTRICT 02 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $398,779.95 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 118                                    CIVIL CONSTRUCTORS, INC. 
CONTRACT NO. 85614                              2283 BUSINESS HIGHWAY 20 EAST 
COUNTY(S) BOONE                                 FREEPORT, IL  61032 
SECTION 12-00091-00-BR                          P.O. BOX 750 
PROJECT(S) BRS-1030/102/000                     FREEPORT, IL  61032-0750 
ROUTE FAS 1030 
DISTRICT 02 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $1,205,505.33 
  4 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 119                               MID-WEST ILLINOIS CONCRETE CONSTRUCTION, INC. 
CONTRACT NO. 89600                              97 KNOX ROAD 1300N 
COUNTY(S) TAZEWELL                              GALESBURG, IL  61401 
SECTION 10-00121-00-SW                          P.O. BOX 750 
PROJECT(S) SRTS-4009/096/000                    GALESBURG, IL  61402 
ROUTE VARIOUS 
DISTRICT 04 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $225,170.50 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 120                                    OTTO BAUM COMPANY, INC. 
CONTRACT NO. 89603                              866 N. MAIN STREET 
COUNTY(S) FULTON                                MORTON, IL  61550 
SECTION 10-P4002-00-BT                          P.O. BOX 161 
PROJECT(S) TE-00D4/115/000                      MORTON, IL  61550-0161 
ROUTE CANTON BIKE TRAIL 
DISTRICT 04 
AWARDED DATE   12/31/2014 
AWARDED AMOUNT   $2,146,443.53 
  2 UNSUCCESSFUL BIDDERS 
 

Revised Notice of Letting Bulletin March 6, 2015 Letting Published February 24, 2015



ITEM NO. 122                                    ROWE CONSTRUCTION, A DIVISION OF 
CONTRACT NO. 91400                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) MCLEAN                                1523 N. COTTAGE STREET 
SECTION 07-00113-04-FP                          P.O. BOX 609 
PROJECT(S) RS-M-5227/049/000                    BLOOMINGTON, IL  61701-0609 
ROUTE FAU 6431 
DISTRICT 05 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT   $7,292,408.32 
  0 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 123                                    OTTO BAUM COMPANY, INC. 
CONTRACT NO. 93626                              866 N. MAIN STREET 
COUNTY(S) SANGAMON                              MORTON, IL  61550 
SECTION 12-00001-00-SW                          P.O. BOX 161 
PROJECT(S) SRTS-4009/211/000                    MORTON, IL  61550-0161 
ROUTE VARIOUS 
DISTRICT 06 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $212,630.18 
  2 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 124                                    PERRY COUNTY CONSTRUCTION COMPANY 
CONTRACT NO. 95744                              3170 HERRIN ROAD 
COUNTY(S) FAYETTE                               CARTERVILLE, IL  62918 
SECTION 13-12123-00-BR                          P.O. BOX 396 
PROJECT(S) BROS-0051/095/000                    HERRIN, IL  62948 
ROUTE TR 260 
DISTRICT 07 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $295,208.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 125                                    ALLENDALE GRAVEL CO., INC. 
CONTRACT NO. 95746                              18306 WABASH 18 AVENUE 
COUNTY(S) WAYNE                                 ALLENDALE, IL  62410 
SECTION 13-00125-00-BR 
PROJECT(S) BROS-0191/068/000 
ROUTE CH 21 
DISTRICT 07 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $187,971.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 126                                    STUTZ EXCAVATING, INC. 
CONTRACT NO. 97501                              3837 FOSTERBURG ROAD 
COUNTY(S) MARION                                ALTON, IL  62002 
SECTION 10-00005-00-SW 
PROJECT(S) TE-00D8/162/000 
ROUTE VARIOUS 
DISTRICT 08 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $171,578.75 
  3 UNSUCCESSFUL BIDDERS 
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ITEM NO. 127                                    KEELEY & SONS, INC. 
CONTRACT NO. 97573                              6303 COLLINSVILLE ROAD 
COUNTY(S) ST. CLAIR                             EAST ST. LOUIS, IL  62201 
SECTION 13-00040-01-RS                          P.O. BOX 837 
PROJECT(S) HD-5011/401/000                      EAST ST. LOUIS, IL  62203 
ROUTE FAU 9197 
DISTRICT 08 
AWARDED DATE   12/29/2014 
AWARDED AMOUNT     $376,019.09 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 129                                    PATH CONSTRUCTION COMPANY, INC. 
CONTRACT NO. 60Y31                              3550 WEST SALT CREEK LANE, SUITE 116 
COUNTY(S) DUPAGE      KANE        KENDALL       ARLINGTON HEIGHTS, IL  60005 
SECTION 2014-037I 
PROJECT(S) 
ROUTE VARIOUS 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT     $127,100.00 
  6 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 131                                    BERGER EXCAVATING CONTRACTORS, INC. 
CONTRACT NO. 60Y51                              1205 GARLAND ROAD 
COUNTY(S) KANE                                  WAUCONDA, IL  60084-1357 
SECTION (8R&R1)DM 
PROJECT(S) 
ROUTE FAP 345 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT      $48,267.00 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 132                                    VIRGIL COOK & SON, INC. 
CONTRACT NO. 61A10                              119 N EIGHTH ST. 
COUNTY(S) KANE                                  DEKALB, IL  60115 
SECTION 13-00430-00-SP                          P.O. BOX 805 
PROJECT(S) TE-00D1/948/000                      DEKALB, IL  60115 
ROUTE FAP 360 
DISTRICT 01 
AWARDED DATE   12/26/2014 
AWARDED AMOUNT      $69,913.17 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 135                                    FEUTZ CONTRACTORS, INC. 
CONTRACT NO. 74423                              1120 NORTH MAIN 
COUNTY(S) COLES                                 P.O. BOX 130 
SECTION 5N                                      PARIS, IL  61944-0130 
PROJECT(S) ACNHPP-ACHSIP-0091/073/000 
ROUTE FAP 91 
DISTRICT 07 
AWARDED DATE   12/31/2014 
AWARDED AMOUNT   $2,636,556.94 
  0 UNSUCCESSFUL BIDDERS 
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ITEM NO. 137                                    GENEVA CONSTRUCTION COMPANY 
CONTRACT NO. 87345                              1350 AURORA AVE. 2030 
COUNTY(S) KENDALL                               AURORA, IL  60505 
SECTION 03-00031-00-FP                          P.O. BOX 998 
PROJECT(S) M-8003/810/000                       AURORA, IL  60507-0998 
ROUTE FAU 1550 
DISTRICT 03 
AWARDED DATE   01/26/2015 
AWARDED AMOUNT   $3,768,467.60 
   1 UNSUCCESSFUL BIDDER 
 
ITEM NO. 138                                    MIDWEST BRIDGE AND CRANE, INC. 
CONTRACT NO. 93624                              135 S. CHESTNUT STREET 
COUNTY(S) ADAMS                                 P.O. BOX 188 
SECTION 11-00078-03-BR                          GOOD HOPE, IL  61438 
PROJECT(S) BHS-1600/121/000 
ROUTE FAS 1600 
DISTRICT 06 
AWARDED DATE   01/06/2015 
AWARDED AMOUNT   $2,126,593.33 
  3 UNSUCCESSFUL BIDDERS 
 
ITEM NO. 139                                    SANGAMO CONSTRUCTION COMPANY 
CONTRACT NO. 93625                              2100 E. MOFFAT AVENUE 
COUNTY(S) SANGAMON                              SPRINGFIELD, IL  62702 
SECTION 13-00030-01-BT 
PROJECT(S) TE-00D6/114/000 
ROUTE MULTI-USE TRAIL 
DISTRICT 06 
AWARDED DATE   01/27/2015 
AWARDED AMOUNT     $364,870.75 
  3 UNSUCCESSFUL BIDDERS 
 
----------------------------------------------------------------------------------------

-------------------- 

CONTRACTS REJECTED 

------------------ 

THE FOLLOWING REJECTIONS HAVE BEEN MADE SINCE THE PREVIOUS TRANSPORTATION BULLETIN 

 

DESCRIPTION                                     CONTRACTOR 

-----------                                     ---------- 

ITEM NO. 002A                                   HECKER AND COMPANY, INC. 
CONTRACT NO. SH027                              250 E. INDUSTRIAL LANE 
COUNTY(S) DUPAGE                                WHEELING, IL  60090 
SECTION SHAUMBURG REGIONAL 
PROJECT(S) 317SBGPXX-06C /433/9 
DISTRICT 01 
REJECTED AMOUNT     $227,910.00 
 
ITEM NO. 022                                    NETTLE CREEK NURSERY, INC. 
CONTRACT NO. 60Y70                              320 OTTAWA STREET 
COUNTY(S) VARIOUS                               MORRIS, IL  60450 
SECTION 2014-054LS 
ROUTE VARIOUS  DISTRICT 01 
REJECTED AMOUNT     $357,181.00 
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ITEM NO. 043                                    BRANDT CONSTRUCTION CO. 
CONTRACT NO. 64K37                              700 4TH STREET WEST 
COUNTY(S) HENRY                                 MILAN, IL  61264-2725 
SECTION D2 MRS 2015-7 
ROUTE FAP 634   DISTRICT 02 
REJECTED AMOUNT     $321,478.30 
 
ITEM NO. 046                                    ALL STATES PAINTING, INC. 
CONTRACT NO. 64K52                              507 EAST OLD ROUTE 36 
COUNTY(S) ROCK ISLAND                           ALEXANDER, IL  62601 
SECTION D2 BRIDGE WASHING 2015-3                P.O. BOX 110 
PROJECT(S)                                      ALEXANDER, IL  62601 
ROUTE FAI 80   DISTRICT 02 
REJECTED AMOUNT     $190,000.00 
 
ITEM NO. 047                                    ALL STATES PAINTING, INC. 
CONTRACT NO. 64K53                              507 EAST OLD ROUTE 36 
COUNTY(S) VARIOUS                               ALEXANDER, IL  62601 
SECTION D2 BRIDGE WASHING 2015-4                P.O. BOX 110 
PROJECT(S)                                      ALEXANDER, IL  62601 
ROUTE VARIOUS   DISTRICT 02 
REJECTED AMOUNT     $110,200.00 
 
ITEM NO. 070                                    ROWE CONSTRUCTION, A DIVISION OF 
CONTRACT NO. 70838                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) MCLEAN                                1523 N. COTTAGE STREET 
SECTION (57-7)RS-1 & 1RS-3                      P.O. BOX 609 
PROJECT(S) ACNHPP-0704/143/000                  BLOOMINGTON, IL  61701-0609 
ROUTE FAP 704   DISTRICT 05 
REJECTED AMOUNT   $5,955,022.47 
 
 
ITEM NO. 071                                    ROWE CONSTRUCTION, A DIVISION OF 
CONTRACT NO. 70A20                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) MCLEAN                                1523 N. COTTAGE STREET 
SECTION (57-3,57-4)RS                           P.O. BOX 609 
PROJECT(S) ACNHPP-0039/038/000                  BLOOMINGTON, IL  61701-0609 
ROUTE FAI 39   DISTRICT 05 
REJECTED AMOUNT   $7,123,044.43 
 
ITEM NO. 085                                    THOMAS INDUSTRIAL COATINGS, INC. 
CONTRACT NO. 72H37                              2070 HWY. Z 
COUNTY(S) VARIOUS                               PEVELY, MO  63070 
SECTION D6 BDGE PAINTING 2015-1 
ROUTE VARIOUS   DISTRICT 06 
REJECTED AMOUNT     $595,903.00 
 
ITEM NO. 086                                    PATH CONSTRUCTION COMPANY, INC. 
CONTRACT NO. 74105                              3550 WEST SALT CREEK LANE, SUITE 116 
COUNTY(S) LAWRENCE                              ARLINGTON HEIGHTS, IL  60005 
SECTION 109B-1 
ROUTE FAP 781   DISTRICT 07 
REJECTED AMOUNT   $3,796,250.00 
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ITEM NO. 093                                    ILLINOIS VALLEY PAVING, A DIVISION OF 
CONTRACT NO. 74624                              UNITED CONTRACTORS MIDWEST, INC. 
COUNTY(S) MACON                                 3151 ROBBINS ROAD 
SECTION (126X)RS-2, 135RS-1                     SPRINGFIELD, IL  62704 
PROJECT(S) ACNHPP-0320/039/000                  P.O. BOX 13490 
ROUTE FAP 320                                   SPRINGFIELD, IL  62791 
DISTRICT 07 
REJECTED AMOUNT   $6,150,431.32 
 
ITEM NO. 096                                    CIVIL COATINGS AND CONSTRUCTION INC. 
CONTRACT NO. 74683                              415 WESTCHESTER LANE 
COUNTY(S) MOULTRIE    SHELBY                    VALPARAISO, IN  46385 
SECTION D7 BRIDGE PAINTING 2015-1 
ROUTE FAP 320 & 774 
DISTRICT 07 
REJECTED AMOUNT     $325,580.00 
 
ITEM NO. 097                                    CIVIL COATINGS AND CONSTRUCTION INC. 
CONTRACT NO. 74698                              415 WESTCHESTER LANE 
COUNTY(S) CLAY        RICHLAND                  VALPARAISO, IN  46385 
SECTION D7 BRIDGE PAINTING 2015-2 
ROUTE FAP 327 & FAS 1720 
DISTRICT 07 
REJECTED AMOUNT     $323,300.00 
 
ITEM NO. 104                                    KINNEY CONTRACTORS, INC. 
CONTRACT NO. 76H33                              19342 E. FRONTAGE RD. 
COUNTY(S) CLINTON                               RAYMOND, IL  62560-5061 
SECTION 15-I 
ROUTE FAP 690   DISTRICT 08 
REJECTED AMOUNT     $171,084.15 
 
ITEM NO. 112                                    E. T. SIMONDS CONSTRUCTION COMPANY 
CONTRACT NO. 78380                              1500 NORTH OAKLAND AVENUE 
COUNTY(S) WILLIAMSON                            P.O. BOX 2107 
SECTION (X1-8,X1-7-1,X1-7,X1-6-1)R-1            CARBONDALE, IL  62902-2107 
PROJECT(S) ACNHPP-0057/312/000 
ROUTE FAI 57   DISTRICT 09 
REJECTED AMOUNT  $30,829,361.88 
 
ITEM NO. 113                                    E. T. SIMONDS CONSTRUCTION COMPANY 
CONTRACT NO. 78424                              1500 NORTH OAKLAND AVENUE 
COUNTY(S) WILLIAMSON                            P.O. BOX 2107 
SECTION D9 CM BRIDGE REPAIR 2015-1              CARBONDALE, IL  62902-2107 
ROUTE FAI 24   DISTRICT 09 
REJECTED AMOUNT     $354,445.05 
 
ITEM NO. 115                                    PERRY COUNTY CONSTRUCTION COMPANY 
CONTRACT NO. 78432                              3170 HERRIN ROAD 
COUNTY(S) JEFFERSON                             CARTERVILLE, IL  62918 
SECTION D9 CM BRIDGE REPAIR 2015-2              P.O. BOX 396 
PROJECT(S)                                      HERRIN, IL  62948 
ROUTE FAP 821   DISTRICT 09 
REJECTED AMOUNT     $190,570.00 
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ITEM NO. 116                                    SOUTHERN ILLINOIS ASPHALT CO., INC. 
CONTRACT NO. 78437                              5200 MEADOWLAND PARKWAY 
COUNTY(S) JEFFERSON                             MARION, IL  62959 
SECTION (41-4,41-4-1)RS-2 
PROJECT(S) ACNHPP-0057/311/000 
ROUTE FAI 57   DISTRICT 09 
REJECTED AMOUNT   $7,212,230.62 
 
 
ITEM NO. 136                                    PLOCHER CONSTRUCTION COMPANY, INC. 
CONTRACT NO. 76G99                              2808 THOLE PLOCHER RD. 
COUNTY(S) ST CLAIR                              HIGHLAND, IL  62249 
SECTION 82-4T-1 
ROUTE FAI 55/70/64   DISTRICT 08 
REJECTED AMOUNT  $18,597,311.00 
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